
 

 
 
 
 

 
55 International Drive    Portsmouth NH 03801 

 

 

 

 
 

REQUEST FOR QUALIFICATIONS & PROPOSALS   
 
 
 

RFQ/P 25-09 
 
 
 
 

Recommendations for Rye Harbor Improvements 
 
 
 
 
 
 

Issued: November 1, 2024 
 
 
 

Due: December 5, 2024 
 
 

  
 
 
 
 
 
 
 
 



1 
 

PEASE DEVELOPMENT AUTHORITY 
RFQ/P 25-09 

 
REQUEST FOR QUALIFICATIONS and PROPOSAL (“RFQ/P”) for 

RYE HARBOR MARINE FACILITY ASSESSMENT and 
RECOMMENDATIONS FOR IMPROVEMENTS 

NOVEMBER 2024 
 

 
The Pease Development Authority (herein called the “Authority” or “PDA”) is accepting 
Statements of Qualifications (“SOQs”) and Proposals from qualified Firms or Teams interested in 
conducting an assessment of, and making recommendations for improvements to, the Rye Harbor 
Marine Facility, located in Rye, New Hampshire.  
 
 
SECTION 1 – OVERVIEW AND SCHEDULE  
 
A. Background 
PDA is an agency of the State of New Hampshire established pursuant to RSA Ch. 12-G and is 
responsible for operations at of state-owned properties and facilities at the Pease International 
Tradeport, Portsmouth International Airport at Pease, Pease Golf Course, and the Portsmouth Fish 
Pier, Rye Harbor Marine Facility, and Hampton Harbor Marine Facility.   
 
The Rye Harbor Marine Facility, located in Rye, New Hampshire (“Facility”), consists of wetland 
marsh, a tidal mooring field, piers, a public boat launch, a navigational channel, and 4.7 acres of 
useable land (including a parking lot and boat storage area) adjacent to the Atlantic Ocean, Ocean 
Boulevard (Route 1A), and Harbor Road.  Owned by the State of New Hampshire, overall 
management of Rye Harbor became the responsibility of the Pease Development Authority, 
Division of Ports and Harbors (“DPH”), when management responsibility for Rye Harbor was 
transferred from the former Department of Resources and Economic Development to PDA through 
legislative enactments in 2001-2005, amending RSA Ch.12-G.  See Facility Plan Attached as 
Appendix A.  
 
Operating as a marine transportation facility, Rye Harbor supports the New Hampshire commercial 
fishing industry, private maritime-related businesses associated with transportation and tourist 
activity, recreational boaters, and the visiting public.   Users of the Facility include the visiting 
public, mooring permit holders, pier use permit holders, and various private commercial businesses 
operating in small buildings (“shacks”) on the property.  With only 4.7 acres of land to support the 
ancillary needs of multiple entities, the PDA Board of Directors seeks an assessment of existing 
Facility conditions and operations, along with recommendations for potential improvements to the 
Facility that best serve PDA-DPH, the users of the Facility, and the public at-large (“Assessment”). 
 
In 2022, DPH commissioned a Rye Harbor Marine Facility Parking Study.  See Parking Study 
Attached as Appendix B.  In 2023, DPH staff completed an overview report on the Rye Harbor 
Marine Facility.  See Report Attached as Appendix C.   
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B. Invitation To Submit Statements of Qualifications and Assessment Proposal 
Firms or Teams with qualified Engineering, Environmental, Operational, Architectural, and 
Planning Specialists in maritime, recreational, and governmental facility work are invited to 
submit Statements of Qualifications to perform the Assessment described herein.  In addition, the 
respondents to this RFQ/P should develop their own scope of services for carrying out the 
Assessment.   
 
C. Assessment Goals  
The Assessment should examine existing conditions and operations (including current private 
commercial operations) at the Facility and, in presenting such conditions and operations, provide, 
in coordination and consultation with PDA and DPH, recommendations for improvements and 
modifications to the Facility as well as to operations occurring at the Facility.  The Assessment 
will establish a baseline report and serve as a resource to the PDA and DPH.  The PDA Board of 
Directors has outlined four goals for future development activity at the Facility that should be 
considered while undertaking the component parts of the Assessment.  The four goals are as 
follows: 

1) to ensure that the Harbor is an asset open to use by all, including commercial and sport 
fishing and lobstering, recreational boating, ocean sightseeing, and visitors who want 
to enjoy the Harbor and oceanfront; 

2) to ensure that any existing and future improvements at the Harbor do not cause 
environmental degradation to the immediate surrounding areas; 

3) to provide the public with clear, transparent, and fair rules and procedures that provide 
equal opportunity to make use of any facility or to seek a right of entry/concession that 
may be offered at the Harbor, and;  

4) to increase DPH’s income potential at the Harbor in order to sustain necessary 
maintenance and improvements to the Harbor over time; 

 
D. Anticipated Timeline 
The following table contains the anticipated timeline for this RFQ/P through contract finalization 
and approval.  The Authority reserves the right to amend this schedule at its sole discretion and at 
any time through a published Addendum.  
 
  

EVENT DATE 
Release of RFQ/P November 1, 2024 
Deadline for Inquiries, questions and/or proposed 
clarifications 

November 14, 2024  
(No later than 2:00 P.M. local time) 

Answers to RFQ/P Questions/Inquiries November 19, 2024 
RFQ/P Response Submittal Date December 5, 2024 

(No later than 2:00 P.M. local time) 
Shortlist for Interviews identified December 10, 2024 
Interviews December 16 - 20, 2024 
Board of Directors Meeting for Approval  January 7, 2025 
Notice of Award After January 7, 2025 
Contract and Fee Negotiation  January 2025 
Anticipated Project Start Date February 1, 2025 
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SECTION 2 – PROPOSED SCOPE OF WORK 
 
At a minimum the Assessment should provide a comprehensive review of the following areas and 
recommendations for improvement or modification for each area, including actionable steps for 
implementing any recommendations proposed in the Assessment: 
 
Facility Environmental Conditions Assessment: 
 

• Examine and describe using GPS mapping and a narrative report, onsite environmental 
baseline conditions at the Facility, as well as such other offsite environmental conditions 
potentially impacting the Facility including, but not limited to: 

o Current sea levels and mean high tide line 
o Projected sea level rise, as well as projected impacts to Facility from marine/coastal 

storms over the next 20-50 years. 
o The condition, type, and location of federal or state jurisdictional wetlands within 

the Facility. 
o Identification of other environmental conditions impacting the Facility. 

 
• Identify Facility infrastructure vulnerable to existing environmental conditions, the nature 

of those impacts, and recommendations for mitigation of such impacts. 
 

• Identify opportunities for new development and structures or modifications to existing 
development and structures onsite that reduce potential environmental impacts. 
 

• Provide estimates on capital investment needed to implement recommendations. 
 

Facility Building and Infrastructure Assessment: 
 

• Conduct a building and an infrastructure assessment using GPS mapping and a narrative 
report that includes, but is not limited to: 

o DPH-owned buildings and structures. 
o Privately-owned buildings and structures. 
o Existing primary utilities, including water, electric power, and telecommunications. 
o Existing stormwater management system. 
o Waste disposal and collection system(s), including Facility septic system. 
o Location and specifications of any non-utility electricity generation device located 

at the Facility. 
o Piers and gangways. 
o Boat ramp. 
o Fueling facilities. 
o Guardrails. 
o Revetment and other protective structures. 

 
• Identify applicable life-safety codes and include recommendations to ensure compliance 

with such applicable codes. 
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• Evaluate current and projected restroom facility needs (including but not limited to 
applicable ADA requirements) and septic system capacity requirements. 

 
• Recommend ways to enhance Facility accessibility including a phased schedule of 

recommended improvements. 
 

• Provide estimates on capital investment needed to accomplish recommendations. 
 
Facility Vehicle Parking and Boat Storage Assessment: 
 

• Conduct with GPS mapping and a narrative report an assessment of the Facility vehicle 
parking and boat storage areas to provide any updates to the 2022 Rye Harbor Marine 
Facility Parking Study required to reflect existing conditions. 

 
 Provide recommendations regarding vehicle parking and boat storage areas, including, but 

not limited to, parking rates; boat storage rates, ADA Parking requirements, ingress / egress 
to the Facility, traffic flow within the Facility considering current operations, and parking 
controls - including the use of automated systems. 

 
• Provide estimates on capital investment needed to accomplish recommendations. 

 
Facility Private Commercial Operations Assessment: 
 

• Conduct an assessment of all private commercial businesses operating at the Rye Harbor 
Marine Facility including, but not limited to: 

o Nature of the goods/services provided. 
o Whether the same or similar service is provided within 2 miles of the Facility. 
o Nature of the cost(s) charged for such goods/services. 
o Type of agreement authorizing the private commercial business to operate at the 

Facility. 
o Whether the service provided directly supports an activity authorized under a Pier 

Use Permit. 
o Approximate number of seasonal customers served by each business. 
o Impacts to Facility resulting from the private commercial businesses operating at 

the Facility. 
 

• Undertake outreach to the private business operators (approximately 20 businesses) in the 
form of an online and/or in-person questionnaire or interviews to ascertain information 
needed to complete the Assessment, as well as the needs, recommendations, and concerns 
of private commercial businesses operating at the Facility. 

 
• Provide recommendations regarding: 

 
o Facility management practices. 
o Improvements to the agreements used by DPH authorizing private commercial 

service operations at the Facility.  
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o Process and procedures for identifying and selecting services to be provided at the 
Facility and the qualified businesses/vendors to provide such services at the Facility 
and to set pricing or some alternate application and review process.   

o Commercially reasonable fees, rentals or other rate structures for private 
commercial operator agreements and pier use permits  

 

• Provide estimates on capital investment needed to accomplish recommendations.  
 

 
 

SECTION 3 – PROCESS FOR SUBMITTED STATEMENTS OF QUALIFICATIONS 
AND PROPOSALS 
 
A. Submission, Deadline, and Location Instructions 
Any SOQ and proposal submitted pursuant to this solicitation, and any questions submitted in 
response to this RFQ/P, must be received by the Authority no later than the time and date specified 
in the table of Anticipated Timelines Section I.D. above.  SOQ and proposal responses may be 
submitted by U.S. Mail, Delivery Services, or In Person, and must be addressed to:  
 
 

Pease Development Authority 
RFQ/P 25-09 Recommendations for Rye Harbor Improvements 

Attn: Finance Department 
55 International Drive 

Portsmouth, New Hampshire 03801 
 

and delivered NO later than 2:00 p.m. local time December 5, 2024.  Late submittals will not be 
accepted or evaluated.  The PDA accepts no responsibility for mislabeled mail or mail that is not 
delivered or is undeliverable for whatever reason.  Any damage that may occur due to shipping 
shall be Firm/Team’s responsibility. 

 
Qualifications and proposal packages must consist of One (1) original and three (3) clearly 
identified paper copies and one (1) digital copy in PDF format contained on a USB-capable 
removal disk drive (and, if applicable, one (1) additional digital copy of the RFQ/P with all 
Confidential Information (see Section 7 below) fully redacted)  and shall be enclosed in two (2) 
envelopes (inner and outer), both of which shall be sealed and clearly labeled,   
 
The PDA reserves the right to reject any and all submissions, to waive irregularities and technical 
defects (except no waiver of the deadline for submission will be allowed), and to accept any timely 
submission deemed to be in its own best interest. 
 
The SOQs and proposals submitted in response to this RFQ/P 25-09 will become the property of 
PDA.  All information submitted is deemed public and subject to disclosure by the PDA and DPH 
pursuant to the provisions of NH RSA 91-A. See Section 7 below.  
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B. Inquires 
All inquiries concerning this RFQ/P, including but not limited to requests for clarifications, 
questions, and any changes to the RFQ/P shall be submitted via email to Toni-Marie Vaughn 
(“PDA Point of Contact”) at bids@peasedev.org  Inquiries must be received by the PDA contact 
designated in this paragraph no later than the close of business on the day identified as the Deadline 
for Inquiries in the table of Anticipated Timelines specified in Section 1.D. above.  Inquiries 
received later than the Deadline for Inquiries shall not be considered properly submitted and may 
not be considered.  
 
PDA intends to issue official responses to properly submitted inquiries on or before the date 
specified in the table of Anticipated Timelines in Section I.D. above; however, this date is subject 
to change at the PDA’s sole discretion.  PDA may consolidate and/or paraphrase questions for 
sufficiency and clarity.  PDA may, at its sole discretion, amend this RFQ/P on its own initiative or 
in response to issues raised by inquiries as it deems appropriate.  Oral statements, representations, 
clarifications, or modification concerning the RFQ/P shall not be binding on PDA.  Official 
responses issued by PDA will be made only in writing in the form of an Addendum as described 
below. 
 
In the event it becomes necessary to respond to inquiries or add to or revise any part of the RFQ/P 
prior to the scheduled submittal date set forth in Section I.D. above, PDA shall post any Addenda 
on the following web site: https://peasedev.org/business-3/bids-and-opportunities.  Before your 
submission and periodically prior to the RFQ/P Submittal Date Firms/Teams are reminded to 
check the site for any addenda or other materials that may have been issued affecting the RFQ/P. 
 
C. Restriction of Contact with PDA Employees 
 
From the date of the release of this RFQ/P until an award is made and announced regarding the 
selection of a Firm/Team, all communication with personnel employed by or under contract to the 
PDA (including without limitation the Division of Ports and Harbors) regarding this RFQ/P is 
forbidden unless first approved by the PDA Point of Contact identified above.  PDA employees 
have been directed not to hold conferences and/or discussions concerning this RFQ/P with any 
potential contractor during the proposal and selection process, unless otherwise authorized by the 
PDA Point of Contact.  Proposers may be disqualified for violating this restriction of 
communications with PDA and its employees and contractors.  
 
 
SECTION 4 – CONTENT AND REQUIREMENTS FOR STATEMENT OF 
QUALIFICATIONS AND PROPOSAL 
 
Statements of Qualifications and proposals shall adhere to the following format and provide the 
required information set forth below: 
 

1. DESCRIPTION OF THE FIRM/TEAM: Include a description of team members (if 
applicable), location(s), years in operation, staff size, overall portfolio, project manager, 
Firm/Team contact information. 

mailto:bids@peasedev.org
https://peasedev.org/business-3/bids-and-opportunities
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2. DESCRIPTION OF SERVICES TO BE PROVIDED: Include a letter or narrative 
describing the Firm/Team’s Proposal, as well as how the Firm/Team would carry out and 
manage the project as described in Section 2 above, including any Firm/Team 
recommendations regarding additions, deletions or modifications to the Section 2 Scope of 
Work, the anticipated project timeline with realistic timetables for project steps and 
deliverables, and the invoicing system and payment schedule you would propose to cover 
your fee.  Do NOT offer a fee proposal in your Statement of Qualifications or Proposal.  
The letter should provide a written commitment to participate in the project as described 
in your letter if selected and a contract negotiated and finalized.  The letter must be signed 
by the Firm’s/Team’s principal(s) who will be responsible for managing the project.  

3. EXPERIENCE: Provide a description of the Firm/Team’s and project engineers’ 
experience with similar types of projects which would provide insight valuable in carrying 
out this project. Provide resumes of the Firm/Team members who would work on this 
project.  

4. LIST OF PROJECTS: Provide a list of projects completed by the Firm/Team within the 
last 10 years which are similar or relevant to this project.  

5. REFERENCES: Provide a list of at least three (3) clients for projects of similar character 
or scope who will provide a reference for your Firm/Team.  Include the name, address, 
telephone number, and email address of the contact person.  

 
While there is no specified limit to the number of pages submitted, the PDA suggests preparing a 
concise package that can be efficiently reviewed. 

 
The proposal must be valid for one hundred twenty days (120) days following the Submittal 
Deadline or until the Effective Date of any resulting Contract, whichever is later. 
 
By submitting an RFQ/P the Firm or Team agrees that in no event shall PDA be either responsible 
for or held liable for any costs incurred by any Firm or Team in the preparation or in connection 
with the RFQ/P or for work performed prior to the Effective Date of any Contract awarded 
pursuant to this procurement process.  Furthermore, by submitting an RFQ/P the Firm/Team is 
deemed to have waived any challenges to the form or procedures set forth in this RFQ/P.  
 
 
SECTION 5 – EVALUATION OF SUBMISSIONS  
 
A. Criteria for Evaluation and Scoring 
The Authority will establish an evaluation committee to score the Statements of Qualifications and 
Proposals.  This committee will review the Statements of Qualifications and Proposals and give a 
numeric score based on the following evaluation criteria.     
 
From review of the submissions received, the selection committee will designate a short list of the 
most suitable Firms/Teams for this project.  Usually, the short list would consist of three (3) Firms 
or Teams, but the number selected will be up to the selection committee and be determined by the 
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number of responses received.  The short-listed Firms or Teams will be invited to be interviewed.  
The Interviews will be conducted at office of the Pease Development Authority located at 55 
International Drive, Portsmouth, NH 03801.  
 
 

FIRM EVALUATION CRITERIA POINTS 
Qualifications of the Project Firm/Team and 
Firm/Team personnel  

35 Points 

Proposed approach, completeness of Proposal, and 
timeline to undertake the study, assessment, and 
evaluation required by this project 

40 Points 

Experience in maritime, recreational, and 
governmental facility assessment work 

25 Points 

  
MAXIMUM TOTAL POINTS 100 POINTS 

 
 
B. Evaluation Committee Review 
An evaluation committee will review all submittals received in conformance with this RFQ/P and, 
using the process described below, will make a recommendation to the PDA Board of Directors 
regarding the submitted SOQs and Proposals.  
 
The Evaluation Committee plans to use the following process:  

• Statements of Qualifications and Proposals will be scored based upon the criteria and 
standards contained in this RFQ/F and from applying the weighted measure in this section;  

• The Evaluation Committee will establish a shortlist of three (3) Firms/Teams for further 
evaluation and consideration; 

• The three (3) Firms/Teams selected will be asked to submit a projected project budget; 
• Interviews and reference checks, to the extent they are utilized by the Evaluation 

Committee, will be used to refine and finalize scores;  
• Final evaluation and scoring of the Firms/Teams; and 
• Selection of the highest scoring Firm/Team followed by Contract and fee negotiations. 

 
The Evaluation Committee reserves the right in its sole discretion to: 

• Make independent investigations in evaluating Statements of Qualifications and Proposals; 
• Request additional information to clarify elements of a Statement of Qualifications or 

Proposal; 
• Waive minor irregularities from the RFQ/P requirements, if determined to be in the best 

interest of the Authority; 
• Omit any planned evaluation step if, in the Authority’s judgment, the step is not needed; 
• Reject any and all submissions at any time or select no Firm, Team or Proposal at all; and  
• Open Contract discussions with the second highest scoring candidate and so on, if the 

Authority is unable to reach an agreement on Contract terms with the higher scoring Firm 
or Team.  
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The recommendation of the Evaluation Committee will be brought to the PDA Board of Directors, 
which will have the sole and final authority to approve any contract(s). 
 
C. Interviews  
Should the Evaluation Committee determine that interviews are needed, a short list of firms will 
be invited for presentations and interviews.   
 
D. Confidentiality of RFQ/Ps 
 
Unless necessary for the approval of a Contract, the substance of RFQ/Ps submitted pursuant to 
this procurement will remain confidential until the Effective Date of any Contract resulting from 
this RFQ/P, unless an earlier date for release of any or all RFQ/Ps is authorized by the PDA Board 
of Directors.  The content of each Firm/Team’s RFQ/P shall become public information upon the 
award of any resulting Contract under this procurement process.  Notwithstanding the foregoing, 
the names of the Firms/Teams recommended by the Evaluation Committee will be made public 
upon submission of such recommendation to the PDA Board of Directors; however, RFQ/Ps and 
any information contained therein shall only be released in accordance with this Section 5.D.  
Disclosure or distribution by a Firm/Team submitting an RFQ/P pursuant to this procurement 
process other than to PDA will be grounds for disqualification.   
 
 
SECTION 6 – CONTRACT TERM AND AWARD 
A. Award 
This will be a qualification-based selection process at the sole discretion of the Authority, and 
while project budget will be considered in evaluating the shortlisted Firms/Teams, an award will 
not necessarily be made to the Firm/Team with the lowest project budget.  The recommendation 
of the Evaluation Committee will be brought to the PDA Board of Directors, which will have the 
sole and final authority to approve a Contract with the selected Firm/Team.  Notwithstanding the 
foregoing, if the PDA cannot reach agreement on Contract terms or the Board otherwise rejects 
for any reason the Firm/Team recommended by the Evaluation Committee, PDA has the right at 
its sole discretion to open Contract negotiations with any party submitting an RFQ/P or to solicit 
new proposals under a new acquisition process.     
 
Notwithstanding any of provision of this RFQ/P the Evaluation Committee and the Authority 
reserves the right in their sole discretion to: 
 

• Recommend or select, as applicable, the RFQ/P it deems is in the best overall interest of 
the PDA, regardless of any Firm/Team’s qualifications, proposal or projected budget; 

• Make independent investigations in evaluating Statements of Qualifications and Proposals; 
• Request additional information to clarify elements of a Statement of Qualifications or 

Proposal; 
• Waive minor irregularities from the RFQ/P requirements, if determined to be in the best 

interest of the Authority; 
• Omit any planned evaluation step if, in the Authority’s judgment, the step is not needed;  
• Reject any and all submissions, in whole or in part, at any time or select no Firm, Team or 

Proposal at all and to solicit new proposals under a new acquisition process; and  
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• Any product/deliverable, whether acceptable or unacceptable, developed under a contract 
awarded as a result of this RFQ/P shall become the property of PDA. 

 
B. Non-Exclusive Contract 
Any resulting Contract from this RFQ/P will be a non-exclusive Contract.  PDA retains the right, 
in its sole discretion, to retain other proposers or consultants to provide any of the services or 
deliverables identified under this RFQ/P or make an award by item, part or portion of an item, or 
group of items identified under this RFQ/P and for projects that are not part of this RFQ/P; and to 
terminate any and all agreements in the event of unsatisfactory performance, noncompliance with 
contractual obligations or due to funding constraints. 
 
 
C. Standard Contract Terms  
The successful Firm or Team will be expected to enter into a contract with the Authority 
(“Contract”).  The terms and conditions set forth in the PDA General Terms and Conditions will 
serve as the basis and format for any agreement that may be reached.  Deviation from the standard 
PDA Terms and Conditions will be very limited as many of the provisions are required by law or 
represent longstanding PDA policy and/or practices. The standard PDA Terms and Conditions are 
attached hereto as Exhibit A for reference and to allow the Firms and Teams responding to this 
RFQ/P to become familiar with PDA’s standard services agreement.  
 
D. Special Terms to Be Included in a Contract Resulting From this RFQ/P 
The Following terms and conditions shall be included in the final Contract as Exhibit C – Special 
Provisions to the standard PDA General Terms and Conditions: 
 
Firm/Team’s Responsibilities 

• The Firm/Team shall perform its services consistent with the professional skills and care 
ordinarily provided by professionals in the same discipline practicing in the same or similar 
locality under the same circumstances.  The Firm/Team shall perform its services as 
expeditiously as is consistent with such professional skill and care and the orderly progress 
of the Project.  

• The Firm/Team shall be responsible for the technical accuracy of its services and 
documents resulting therefrom, and the Authority shall not be responsible for discovering 
deficiencies therein.  The Firm/Team shall correct such deficiencies without additional 
compensation except to the extent such action is directly attributable to deficiencies in 
PDA-furnished information.    

• The Firm/Team shall identify a representative who is authorized to act on behalf of the 
Firm or, if applicable, Team with respect to the Project.  

• The Firm or individual Team members shall be licensed and insured in the State of New 
Hampshire to perform the services described in this Agreement or shall cause such services 
to be performed by appropriately licensed professionals.  

• The Firm/Team shall coordinate its services with those services provided by the Authority 
or the Authority’s other delegates.  The Firm/Team shall be entitled to rely on the accuracy 
and completeness of services and information provided by the Authority or the Authority’s 
delegates.  
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PDA Responsibilities 
• The Authority shall identify a Representative who is authorized to act on behalf of the 

Authority with respect to the Project.  
• The Authority will review Project documents for consistency with Project requirements, 

and to confirm that PDA requirements are met, there are no negative impacts to PDA 
operations, and that any design or proposed improvement or modification to the site or 
DPH operations is in the Authority’s best interest.  

 
Miscellaneous Provisions 

1. Ownership of documents:  All data, plans, drawings, tracings, estimates, specifications, 
proposals, sketches, diagrams, calculations, reports or other documents collected, prepared 
or undertaken either manually or electronically by the Firm/Team under this Agreement 
immediately become the property of the Authority, and when completed, shall bear the 
Firms endorsement.  The Firm/Team shall surrender to the Authority, upon demand at any 
time, or submit to its inspection any such document. The Firm/Team shall have the right, 
with written approval from the Authority, to use any of the data prepared by it and hitherto 
delivered to the Authority at any later stage of the Project contemplated by this Agreement.  
Reuse of any of these documents by the Firm/Team, without written permission of the 
Authority, shall be at the Firm/Team’s risk. 
  

2. Opinions of Probable Construction Cost: Firm/Team’s opinions of the probable 
construction costs provided for herein are to be made based on the Firm/Team’s experience 
and qualifications and represent the Firm/Team’s best judgment as an experienced and 
qualified professional generally familiar with the industry.  However, since the Firm/Team 
has no control over the cost of labor, materials, equipment, or services furnished by others, 
or over the Firm/Team’s methods of determining prices, or over competitive bidding or 
market conditions, the Firm/Team cannot and does not guarantee that future proposals, bids 
or actual construction costs will not vary from opinions of probable construction costs 
prepared by the Firm/Team.  

 
E. Disadvantaged Business Enterprises and Civil Rights 
PDA, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 
42 USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all Firms/Teams responding to 
this RFQ/P that it will affirmatively ensure that for any contract that may be entered into pursuant 
to this advertisement, every Firm/Team will be afforded full and fair opportunity to submit SOQs 
and Proposals in response to this invitation, and no businesses will be discriminated against on the 
grounds of race, color, national origin (including limited English proficiency), creed, sex 
(including sexual orientation and gender identity), or age in consideration for an award. 
 
In addition, and relative to this Project only, the above provision will be applicable to and bind any 
Firm or Team responding to this RFQ/P, and any subcontractor thereof engaged relative to this 
Project, from the solicitation period through the completion of any Contract issued pursuant to this 
RFQ/P. 
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F. Insurance  
The successful Firm/Team will be required to meet PDA minimum insurance requirements as 
outlined herein in Exhibit B. 
 
G. Indemnification  
The Contract shall include the following indemnification:  
 
The Firm/Team shall defend and indemnify the Owner and the State of New Hampshire, their 
officers, board members, agents, and employees (the “Indemnitees”) from and against all losses, 
suits, claims, liabilities, penalties, fines, judgments, costs, and expenses, including without 
limitation attorneys’ fees, consultants’ fees, and experts’ fees arising out of, or in any manner 
predicated upon personal/bodily injury, death, or property damage resulting from, related to, 
caused by (or which may be claimed to be caused by), or arising out of (or which may be claimed 
to arise out of) the Firm/Team’s performance of its obligations under this Agreement; or which is 
caused in whole or in part (or which may be claimed to be caused in whole or in part) by any 
negligent or willful act or omission of  the Firm/Team, its subcontractors, anyone directly or 
indirectly employed by either the Firm/Team or its subcontractors, or anyone for whose acts any 
of the foregoing may be liable.  The agreements contained in the preceding sentence do not extend 
to claims for damages caused by gross negligence or willful misconduct of the Indemnitees without 
contributory fault on the part of any person, entity, or corporation. 
 
In any and all claims against the Indemnitees or any one of  the Indemnitees by any employee of 
the Firm/Team, its subcontractors, anyone directly or indirectly employed by an employee or 
subcontractor of the Firm/Team, or anyone for whose acts of such employees and subcontractors 
may be liable, the indemnification obligation shall not be limited in any way by a limitation on the 
amount of damages, compensation or benefits payable by or for the Firm/Team or any 
subcontractor under workers' compensation acts, disability benefit acts or other employee benefits 
acts. 
 
In the event that any action or proceeding is brought against the Indemnitees or any one of the 
Indemnitees by reason of any matter for which the Firm/Team has hereby agreed to defend and 
indemnify, the Firm/Team, upon notice from the Indemnitees or any one of them, covenants to 
resist or defend such action or proceeding with counsel acceptable to the Indemnitees or any one 
of them as the case may be. 

 
Notwithstanding the foregoing, nothing herein shall be deemed to constitute a waiver of the 
sovereign immunity of PDA or the State of New Hampshire which is hereby reserved to PDA and 
the State of New Hampshire. 

 
The provisions of this indemnification shall survive the expiration or termination of this 
Agreement, and the Firm/Team’s obligations hereunder shall apply whenever any one of the 
Indemnitees incur costs or liabilities described above. 
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H. CONFLICT OF INTEREST   
To avoid a conflict of interest, the successful Firm/Team must agree to obtain PDA approval before 
entering into agreements to provide similar services to Pease tenants or potential tenants coming 
before the PDA Board for approval of any kind. 
 
I. NON-COLLUSION 
The signature on a Proposal submitted in response to this RFQ/P guarantees that the prices, terms, 
conditions, and proposed work have been established without collusion with other Firms/Teams 
and without effort to preclude the Agency from obtaining the best possible competitive Proposal.  
  
 

SECTION 7 – APPLICABILITY OF NH RIGHT-TO-KNOW LAW: 

Please note that the PDA operates under the NH Right-to-Know Law, RSA 91-A. As such, all 
responses to this RFQ/P shall be considered confidential, but only until the award of a Contract.  
However, following receipt of all responses, the PDA will post the number of responses received 
pursuant to this RFQ/P, as well as the name of each responding entity.  The content of all responses 
shall become public information upon the award of any resulting Contract. Any information 
submitted as part of a response to this RFQ/P may be subject to public disclosure under RSA 91-
A. However, business financial information and proprietary information such as trade secrets, 
business and financial models and forecasts, and proprietary formulas may be exempt from public 
disclosure under RSA 91-A:5, IV.  If you believe any information being submitted in response to 
this RFQ/P should be kept confidential as financial or proprietary information, you must 
specifically identify that information in a letter to the PDA and must mark/stamp each page of the 
materials that you claim must be exempt from disclosure as “CONFIDENTIAL”.  A designation 
by the responding entity of information it believes exempt does not have the effect of making such 
information exempt. The PDA will determine whether it believes such information is properly 
exempted from disclosure.  Marking of the entire response or entire sections of the response as 
“confidential” will neither be accepted nor honored.  Notwithstanding any provision of this RFQ/P 
to the contrary, pricing included in any Contract issued as a result of this RFQ/P will be subject to 
disclosure upon approval of a Contract by the PDA.  The PDA will endeavor to maintain the 
confidentiality of portions of any response that are clearly and, in the opinion of the PDA, properly 
marked “confidential.”   

If a request is made to the PDA to view portions of a response that a responding entity has properly, 
in the opinion of the PDA, and clearly marked “confidential,” the PDA will notify the entity that 
submitted the RFG/P response of the request and of the date the PDA plans to release the records.  
By submitting a response to this RFQ/P, each responding entity agrees that, unless the responding 
entity claiming an exemption from disclosure obtains a court order, at its sole expense, enjoining 
the release of the requested information, the PDA may release the requested information on the 
date specified in the PDA’s notice without any liability to the responding entity claiming the 
exemption. 
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SECTION 8 – MISCELLANEOUS 

• Neither PDA, PDA Board of Directors, nor DPH are responsible for any costs incurred by 
respondents regarding the preparation of submissions in response to this RFQ/P.  All costs 
shall be borne by the respondents. 

• This RFQ/P is not to be construed as creating any contractual relationship between the 
respondents and PDA, DPH, the State of New Hampshire, and/or any other party.   

• By submitting SOQs, a Proposal, and/or any other response to this RFQ/P, the respondent 
affirmatively waives any claim against PDA, PDA Board of Directors, DPH, any employee 
or agent of the PDA or DPH, and/or the State of New Hampshire. 

 

 
REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT A
MINIMUM INSURANCE REQUIREMENTS 

All subcontractors and/or any agents thereof are required to provide proof of insurance to the Pease 
Development Authority ("PDA") before the commencement of any work on property of PDA at 
Pease International Tradeport. The following are the minimum requirements for insurance 
coverage: 

a. General Liability: $2,000,000 general liability coverage per occurrence; and $2,000,000
aggregate.

b. Automobile Liability: $1,000,000 automobile liability coverage.

c. Workers Compensation: Coverage equal to minimum statutory levels as required by New
Hampshire State law.

d. Environmental/Pollution Liability: As required by activities which give rise to the
necessity for such coverage in a minimum amount as determined by the PDA from time to
time.

e. Professional Liability: As required by activities which give rise to the necessity for such
coverage and in such amounts as determined by PDA from time to time.

f. Additional Insureds: Pease Development Authority must be named as additional insured
under all liability coverages.

g. Notice of Cancellation: A 30-day notice of cancellation (with the exception of a 10-day
notice for non-payment of premium) must be provided.

h. Waiver of Subrogation. With the exception of Workers Compensation coverage, a
statement that a waiver of subrogation is included with respect to applicable coverage.

i. Primary Insurance. A provision that any liability coverage required to be carried shall be
primary and noncontributing with respect to any insurance carried by the PDA.

j. Certificate Holder:  Pease Development Authority
55 International Drive 
Portsmouth, NH 03801 
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EXHIBIT B
SAMPLE SERVICES AGREEMENT 

PDA General Terms and Conditions 
SUBJECT: SAMPLE AGREEMENT  

AGREEMENT 
The Pease Development Authority and the Contractor hereby mutually agree as follows: 

GENERAL PROVISIONS 
1. IDENTIFICATION

1.1 Pease Development Authority (PDA) 1.2 PDA Address 

55 International Drive 
Portsmouth, NH 03801 

1.3 Contractor Name 1.4 Contractor Address 

1.5 Contractor Phone 1.6 Account Number 1.7  Completion Date 1.8 Price Limit 

1.9 Contracting Officer for PDA   

Paul E. Brean, Executive Director 

1.10 PDA Phone Number 

603-433-6088
1.11 Contractor Signature 1.12 Name and Title of Contractor Signatory 

1.13 Acknowledgement: State of   , County of       

On  , before the undersigned officer, personally appeared the person identified in block 

1.12, or satisfactorily proven to be the person whose name is signed in block 1.11, and acknowledged that s/he 

executed this document in the capacity indicated in block 1.12. 

1.13.1 Signature of Notary Public or Justice of the Peace 

1.13.2 Name and Title of Notary or Justice of the Peace 

1.14 PDA Signature 1.15 Name and Title of Signatory for PDA 
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2. EMPLOYMENT OF CONTRACTOR/SERVICES 
TO BE PERFORMED.  
2.1  The Pease Development Authority, identified in block 
1.1 (“Entity”), engages contractor identified in block 1.3 
(“Contractor”) to perform, and the Contractor shall 
perform, the work identified and more particularly 
described in the attached EXHIBIT A which is 
incorporated herein by reference (“Services”). 
2.2 During the term of this Agreement, Services shall be 
provided at the rates set forth in EXHIBIT B.  As 
necessary, the parties shall negotiate a scope of work and 
corresponding fee for any requested additional services (a 
“Project Contract”); for small projects the parties may 
utilize a short description of the services and proposed 
estimated fee (a “Task Assignment”).  Each Project 
Contract or Task Assignment, following any required 
approval by the PDA Board of Directors as determined 
necessary by the PDA, shall be executed by the PDA and 
the Consultant prior to being made a part of this 
Agreement.  Following execution, the Project Contract or 
Task Assignment attached to Exhibit A hereto and 
incorporated herein by reference and made part of this 
Agreement.  Each Project Contract or Task Assignment 
attached to Exhibit A shall be identified by a distinct 
sequential number (i.e. Attachment 1, 2, etc.). 
 
3. EFFECTIVE DATE/COMPLETION OF 
SERVICES. 
3.1 Notwithstanding any provision of this Agreement to the 
contrary, this Agreement, and all obligations of the parties 
here under, shall not become effective until 
________________ (“Effective Date”). 
3.2 If the Contractor commences the Services and/or 
purchases Goods prior to the Effective Date, all Services 
performed and Goods purchased by the Contractor prior to 
the Effective Date shall be performed at the sole risk of the 
Contractor, and in the event that this Agreement does not 
become effective, the PDA shall have no liability to the 
Contractor, including without limitation, any obligation to 
pay the Contractor for any costs incurred or Services 
performed. Contractor must complete all Services and/or 
deliver all Goods by the Completion Date specified in 
block 1.7. 
3.3 This Agreement shall be for ___________ (__) years.  
The PDA may extend this agreement for up to _____ (__) 
___ (__) year periods at its discretion. 
 
4. CONTRACT PRICE/PRICE LIMITATION / 
PAYMENT. 
4.1 The contract price, method of payment, and terms of 
payment are identified and more particularly described in 
EXHIBIT B which is incorporated herein by reference. 
4.2 The payment by the PDA of the contract price shall be 
the only and the complete reimbursement to the Contractor 
for all expenses, of whatever nature incurred by the 
Contractor in the performance hereof. The PDA shall have 
no liability to the Contractor other than the contract price. 
4.3 Notwithstanding any provision in this Agreement to the 
contrary, and notwithstanding unexpected circumstances, in 
no event shall the total of all payments authorized, or 
actually made hereunder, exceed the Price Limitation set 

forth in block 1.8 without executing a duly authorized 
Amendment. 
 
5. COMPLIANCE BY CONTRACTOR WITH LAWS 
AND REGULATIONS/ EQUAL EMPLOYMENT 
OPPORTUNITY. 
5.1 In connection with the performance of the Services, the 
Contractor shall comply with all statutes, laws, regulations, 
and orders of federal, state, county or municipal authorities 
which impose any obligation or duty upon the Contractor, 
including, but not limited to, civil rights and equal 
opportunity laws. In addition, the Contractor shall comply 
with all applicable copyright laws. 
5.2 During the term of this Agreement, the Contractor shall 
not discriminate against employees or applicants for 
employment because of race, color, religion, creed, age, 
sex, handicap, sexual orientation, or national origin and 
will take affirmative action to prevent such discrimination. 
5.3 If this Agreement is funded in any part by monies of the 
United States, the Contractor shall comply with all the 
provisions of Executive Order No. 11246 (“Equal 
Employment Opportunity”), as supplemented by the 
regulations of the United States Department of Labor (41 
C.F.R. Part 60), and with any rules, regulations and 
guidelines as the State of New Hampshire or the United 
States issue to implement these regulations. The Contractor 
further agrees to permit the State or United States access to 
any of the Contractor’s books, records and accounts for the 
purpose of ascertaining compliance with all rules, 
regulations and orders, and the covenants, terms and 
conditions of this Agreement. 
 
6. PERSONNEL. 
6.1 The Contractor shall at its own expense provide all 
personnel necessary to perform the Services. The 
Contractor warrants that all personnel engaged in the 
Services shall be qualified to perform the Services, and 
shall be properly licensed and otherwise authorized to do so 
under all applicable laws. 
6.2 Unless otherwise authorized in writing, during the term 
of this Agreement, and for a period of six (6) months after 
the Completion Date in block 1.7, the Contractor shall not 
hire, and shall not permit any subcontractor or other person, 
firm or corporation with whom it is engaged in a combined 
effort to perform the Services to hire, any person who is a 
PDA employee or official, who is materially involved in 
the procurement, administration or performance of this 
Agreement. This provision shall survive termination of this 
Agreement. 
6.3 The Contracting Officer specified in block 1.9, or his or 
her successor, shall be the PDA’s representative. In the 
event of any dispute concerning the interpretation of this 
Agreement, the Contracting Officer’s decision shall be final 
for the PDA. 
 
7. EVENT OF DEFAULT/REMEDIES. 
7.1 Any one or more of the following acts or omissions of 
the Contractor shall constitute an event of default hereunder 
(“Event of Default”): 
7.1.1 failure to perform the Services and supply Services 
satisfactorily or on schedule; 
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7.1.2 failure to submit any report required hereunder; 
and/or 
7.1.3 failure to perform any other covenant, term or 
condition of this Agreement. 
7.2 Upon the occurrence of any Event of Default, the PDA 
may take any one, or more, or all, of the following actions: 
7.2.1 give the Contractor a written notice specifying the 
Event of Default and requiring it to be remedied within, in 
the absence of a greater or lesser specification of time, 
thirty (30) days from the date of the notice; and if the Event 
of Default is not timely remedied, terminate this 
Agreement, effective two (2) days after giving the 
Contractor notice of termination; 
7.2.2 give the Contractor a written notice specifying the 
Event of Default and suspending all payments to be made 
under this Agreement and ordering that the portion of the 
contract price which would otherwise accrue to the 
Contractor during the period from the date of such notice 
until such time as the PDA determines that the Contractor 
has cured the Event of Default shall never be paid to the 
Contractor; 
7.2.3 set off against any other obligations the PDA may 
owe to the Contractor any damages the PDA suffers by 
reason of any Event of Default; and/or 
7.2.4 treat the Agreement as breached and pursue any of its 
remedies at law or in equity, or both. 
 
8. DATA/ACCESS/ 
CONFIDENTIALITY/PRESERVATION 
8.1 As used in this Agreement, the word “data” shall mean 
all information and things developed or obtained during the 
performance of, or acquired or developed by reason of, this 
Agreement, including, but not limited to, all studies, 
reports, files, formulae, surveys, maps, charts, sound 
recordings, video recordings, pictorial reproductions, 
drawings, analyses, graphic representations, computer 
programs, computer printouts, notes, letters, memoranda, 
papers, and documents, all whether finished or unfinished. 
8.2 All data and any property which has been received from 
the PDA or purchased with funds provided for that purpose 
under this Agreement, shall be the property of the PDA, 
and shall be returned to the PDA upon demand or upon 
termination of this Agreement for any reason. 
8.3 Confidentiality of data shall be governed by N.H. RSA 
chapter 91-A, or other existing law. Disclosure of data 
requires prior written approval of the PDA. 
 
9. TERMINATION.  
9.1 Either party may terminate this Agreement for any 
reason upon ninety (90) days written notice to the other. 
9.2 In the event of an early termination of this Agreement 
for any reason other than the completion of the Services 
and/or delivery of Goods, the Contractor shall deliver to the 
Contracting Officer, not later than fifteen (15) days after 
the date of termination, a report (“Termination Report”) 
describing in detail all Services performed and/or Goods 
delivered, and the contract price earned, to and including 
the date of termination.  
 
10. CONTRACTOR’S RELATION TO THE PDA. In 
the performance of this Agreement the Contractor is in all 
respects an independent contractor, and is neither an agent 

nor an employee of the PDA. Neither the Contractor nor 
any of its officers, employees, agents or members shall 
have authority to bind the PDA or receive any benefits, 
workers’ compensation or other emoluments provided by 
the PDA to its employees. 
 
11. ASSIGNMENT/DELEGATION /  
SUBCONTRACTS. 
The Contractor shall not assign, or otherwise transfer any 
interest in this Agreement without the prior written consent 
of the PDA.  
 
12. INDEMNIFICATION.  The Contractor shall defend 
and indemnify the Owner and the State of New Hampshire, 
their officers, board members, agents, and employees (the 
"Indemnitees") from and against all losses, suits, claims, 
liabilities, penalties, fines, judgments, costs, and expenses, 
including without limitation attorneys' fees, consultants' 
fees, and experts' fees arising out of, or in any manner 
predicated upon personal/bodily injury, death, or property 
damage resulting from, related to, caused by (or which may 
be claimed to be caused by), or arising out of (or which 
may be claimed to arise out of) the Contractor's 
performance of its obligations under this Agreement; or 
which is caused in whole or in part (or which may be 
claimed to be caused in whole or in part) by any negligent 
or willful act or omission of  the Contractor, its 
subcontractors, anyone directly or indirectly employed by 
either the Contractor or its subcontractors, or anyone for 
whose acts any of the foregoing may be liable.  The 
agreements contained in the preceding sentence do not 
extend to claims for damages caused by gross negligence or 
willful misconduct of the Indemnitees without contributory 
fault on the part of any person, entity, or corporation. 
 
In any and all claims against the Indemnitees or any one of  
the Indemnitees by any employee of the Contractor, its 
subcontractors, anyone directly or indirectly employed by 
an employee or subcontractor of the Contractor, or anyone 
for whose acts of such employees and subcontractors may 
be liable, the indemnification obligation shall not be limited 
in any way by a limitation on the amount of damages, 
compensation or benefits payable by or for the Contractor 
or any subcontractor under workers' compensation acts, 
disability benefit acts or other employee benefits acts. 
 
In the event that any action or proceeding is brought against 
the Indemnitees or any one of the Indemnitees by reason of 
any matter for which the Contractor has hereby agreed to 
defend and indemnify, the Contractor, upon notice from the 
Indemnitees or any one of them, covenants to resist or 
defend such action or proceeding with counsel acceptable 
to the Indemnitees or any one of them as the case may be. 
 
Notwithstanding the foregoing, nothing herein shall be 
deemed to constitute a waiver of the sovereign immunity of 
PDA or the State of New Hampshire which is hereby 
reserved to PDA and the State of New Hampshire. 
 
The provisions of this paragraph 12 shall survive the 
expiration or termination of this Agreement, and the 
Contractor's obligations hereunder shall apply whenever 
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any one of the Indemnitees incur costs or liabilities 
described above. 
 
13. INSURANCE. 
13.1 The Contractor shall, at its sole expense, obtain and 
maintain in force, and shall require any subcontractor or 
assignee to obtain and maintain in force, the following 
insurance: 
13.1.1 general liability insurance against all claims of 
bodily injury, death or property damage in amounts of not 
less than $2,000,000 per occurrence and $2,000,000 in the 
aggregate; and 
13.1.2 professional liability insurance as required by 
activities which give rise to necessity for such coverage. 
13.1.3 automobile liability insurance in amounts of not less 
than $1,000,000 per occurrence and $1,000,000 in the 
aggregate. 
13.2 The policies described in subparagraph 13.1.1 herein 
shall be primary and non-contributory with respect to 
insurance of the PDA, include a waiver of subrogation in 
favor of the PDA, and be on policy forms and 
endorsements approved for use in the State of New 
Hampshire by the N.H. Department of Insurance, and 
issued by insurers licensed in the State of New Hampshire. 
13.3 The Contractor shall furnish to the Contracting Officer 
identified in block 1.9, or his or her successor, a 
certificate(s) of insurance for all insurance required under 
this Agreement. Contractor shall also furnish to the 
Contracting Officer identified in block 1.9, or his or her 
successor, certificate(s) of insurance for all renewal(s) of 
insurance required under this Agreement no later than 
fifteen (15) days prior to the expiration date of each of the 
insurance policies. The certificate(s) of insurance and any 
renewals thereof shall be attached and are incorporated 
herein by reference. Each certificate(s) of insurance shall 
contain a clause requiring the insurer to endeavor to 
provide the Contracting Officer identified in block 1.9, or 
his or her successor, no less than ten (10) days prior written 
notice of cancellation or modification of the policy. 
 
14. WORKERS’ COMPENSATION. 
14.1 By signing this agreement, the Contractor agrees, 
certifies and warrants that the Contractor is in compliance 
with or exempt from, the requirements of N.H. RSA 
chapter 281-A (“Workers’ Compensation”). 
14.2 To the extent the Contractor is subject to the 
requirements of N.H. RSA chapter 281-A, Contractor shall 
maintain and require any subcontractor or assignee to 
secure and maintain, payment of Workers’ Compensation 
in connection with activities which the person proposes to 
undertake pursuant to this Agreement. Contractor shall 
furnish the Contracting Officer identified in block 1.9, or 
his or her successor, proof of Workers’ Compensation in 
the manner described in N.H. RSA chapter 281-A and any 
applicable renewal(s) thereof, which shall be attached and 
are incorporated herein by reference. The PDA shall not be 
responsible for payment of any Workers’ Compensation 
premiums or for any other claim or benefit for Contractor, 
or any subcontractor or employee of Contractor, which 
might arise under applicable State of New Hampshire 
Workers’ Compensation laws in connection with the 
performance of the Services under this Agreement. 

 
15. WAIVER OF BREACH. No failure by the PDA to 
enforce any provisions hereof after any Event of Default 
shall be deemed a waiver of its rights with regard to that 
Event of Default, or any subsequent Event of Default. No 
express failure to enforce any Event of Default shall be 
deemed a waiver of the right of the PDA to enforce each 
and all of the provisions hereof upon any further or other 
Event of Default on the part of the Contractor. 
 
16. NOTICE. Any notice by a party hereto to the other 
party shall be deemed to have been duly delivered or given 
at the time of mailing by certified mail, postage prepaid, in 
a United States Post Office addressed to the parties at the 
addresses given in blocks 1.2 and 1.4, herein. 
 
17. AMENDMENT. This Agreement may be amended, 
waived or discharged only by an instrument in writing 
signed by the parties hereto. 
 
18. CONSTRUCTION OF AGREEMENT AND TERMS. 
This Agreement shall be construed in accordance with the 
laws of the State of New Hampshire and is binding upon 
and inures to the benefit of the parties and their respective 
successors and assigns. The wording used in this 
Agreement is the wording chosen by the parties to express 
their mutual intent, and no rule of construction shall be 
applied against or in favor of any party. 
 
19. THIRD PARTIES. The parties hereto do not intend to 
benefit any third parties, and this Agreement shall not be 
construed to confer any such benefit. 
 
20. HEADINGS. The headings throughout the Agreement 
are for reference purposes only, and the words contained 
therein shall in no way be held to explain, modify, amplify 
or aid in the interpretation, construction or meaning of the 
provisions of this Agreement. 
 
21. SPECIAL PROVISIONS. Additional provisions set 
forth in the attached EXHIBIT C are incorporated herein 
by reference. 
 
22. SEVERABILITY. In the event any of the provisions 
of this Agreement are held by a court of competent 
jurisdiction to be contrary to any state or federal law, the 
remaining provisions of this Agreement will remain in full 
force and effect. 
 
23. ENTIRE AGREEMENT. This Agreement, which 
may be executed in a number of counterparts, each of 
which shall be deemed an original, constitutes the entire 
Agreement and understanding between the parties, and 
supersedes all prior Agreements and understandings 
relating hereto. 
 
24. JURISDICTION. The parties submit all their disputes 
arising out of or in connection with this Agreement to the 
exclusive jurisdiction of the Courts of the State of New 
Hampshire. 
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600 State Street, Suite E | Portsmouth New Hampshire 03801

Ph: 603-766-1870 | www.appledoremarine.com 

February 10, 2022 

Captain Geno Marconi 
PDA Division of Ports & Harbors 
555 Market Street 
Portsmouth, New Hampshire 03801 

Re: Parking Study Concept Development Submission 
Rye Harbor State Marina Driveway and Parking Layout Study 
Rye, New Hampshire 
Project No. 5279 

Dear Captain Marconi: 

Appledore Marine Engineering, LLC. (AME) completed parking study at the Rye Harbor State Marina for the purpose 
of concept development. The following memorandum summarizes the project design guidelines, assumptions, and 
parking concept plans. 

Four concepts were developed to promote safety and efficiency. The concepts have differing approaches to parking 
layouts, vehicle circulation, and Route 1A access. Aspects of any given approach deemed to be desirable can be 
incorporated into a more refined approach. The concepts are for general discussions and are intended to be refined 
during final conceptual development based on input from a traffic consultant, discussions with the NHDOT, and 
information from the stakeholder's review.  

1. Introduction:

The Rye Harbor State Marina public waterfront facility consists of an access road, gatehouse, staging area, 
maneuvering area, ramp, day-use parking areas (vehicles and trailers), long-term boat storage areas, Isle of Shoals 
passenger vehicle parking area, IBH prep area, and wash down area.  

A study was completed to evaluate the safety and efficiency of the current layout and develop concepts to improve the 
existing layout. 

The goals of the study are to: 

a. Develop standard design criteria, and create concept plans that improve safety, utilization, and circulation.

b. Review and discuss concept alternatives and guidelines with stakeholders.

c. Evaluate the main drive for conformance with standard safety criteria.

d. Develop a final conceptual plan with layout information, parking space count, and a summary report.

The boat ramp, recreation pier, customer parking, and entrance drive were evaluated as part of this study. 
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2. Concept Layouts Summary and Development:

2.1. General:

The concepts have differing approaches to parking layouts and circulation.  

Concept 1 demonstrates how the existing drive can be converted to a one-way entrance with head in angled parking 
and creates a new exit drive onto Route 1A (note: the entrance/exit configuration shown in Concept 1 could be 
accommodated in any of the other layouts). The concept provides for angled head-in day use trailer parking and 
passenger vehicle parking oriented in an east to west direction.  

Concept 2 retains the existing access road configuration onto Route 1A but eliminates the on-drive parking.   Day use 
trailer parking is accommodated in a mostly pull-through arrangement. Day use passenger vehicle parking is oriented 
in a north-south alignment, and staff/short term parking is in an east to west orientation  

Concept 3 demonstrates how the existing drive can be converted to a one-way entrance with back-in angled parking 
and creates a new exit drive onto Route 1A. Day use trailer parking is accommodated in a pull-through arrangement. 
Day use passenger vehicle parking is oriented in a north to south alignment, and staff/short-term parking is in an east-
west orientation.  

Concept 4 retains the existing access road configuration onto Route 1A but eliminates the on-drive parking. The 
concept provides for angled head-in day use trailer parking and passenger vehicle parking oriented in a north to south 
direction, and staff/short term parking is in an east west orientation.  

The following table summarizes the number of parking spaces provided for each concept. This parking count will 
change slightly depending on which entrance/exit configuration is used for the parking layout.  

Concept 
Day Use Vehicle 
-Trailer Spaces 

Day Use Vehicle - 
Passenger Spaces 

Crew 
Spaces 

Access 
Road 

Spaces 
Star Island 

Spaces 
Overflow 
Spaces 

Long Term 
Trailer 

Spaces3

Existing 30 77 27 12 12-15 20-25 61 

1 33 75 281 141 12-15 20-25 
6+/- lost for 

exit 
2 32 103 252 0 12-15 20-25 61

3 31 84 271 151 12-15 20-25 
6+/- lost for 

exit
4 33 90 252 0 12-15 20-25 61

1 Includes two additional handicapped spaces
2  Includes four additional handicapped spaces 
3 Average, varies seasonally 
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2.2. Main Access Road:

2.2.1. Existing Condition: 

The two-way drive is 24 feet wide and has 12 angled parking spaces on the north side. The southbound 
Route 1A lane is designated for passing at the site drive. Sight distance onto Route 1A to the north 
could be restricted by boat storage. The access road has a bituminous concrete surface.  

2.2.2. Solutions Explored: 
 

a. Concept 1 looks at the potential to convert the main access road to one-way (entrance only) and 
head-in angled parking along the north side. A new exit is proposed approximately 200 feet north of 
the existing drive.  
 

b. Concepts 2 & 4 retain two–way main access road. The road is widened, the on-road parking is 
eliminated for safety, and the turning radii improved.   

 
c. Concept 3 is like Concept 1 but has back-in angled parking along the drive. Back-in parking improves 

maneuvering sight distance but may be confusing to the average driver.  
 

d. The sightlines are improved by positioning boat storage to minimize conflicts (note: design standards 
for sightlines have not yet been evaluated).  

 
e. The potential to eliminate the passing zone on Route 1A has not yet been evaluated. 

 
f. Concepts with a new exit drive will require additional pavement, curbing, and signs at the Route 1A 

approach.  
 

2.3. Gate House: 

2.3.1. Existing Condition:  

The gatehouse location does not allow queueing of entering traffic without blocking the entrance 
intersection. The structure is old and will likely be replaced in the near term. The existing structure is 
currently not provided utilities. 

 
2.3.2. Solutions Explored: 
 

a. The gate house is relocated to allow the maximum practical on-site queueing in all concepts.  
 

b. The gate house relocation will require some curbing and traffic island construction. It would also 
allow an opportunity to install conduits (water, communication, and electrical) as a part of that work. 
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2.4. Staging Area (Launch Ready, Tie-Down and Washdown Areas):

2.4.1. Existing Condition: 
 

Staging is directed by attendants when present and typically occurs where space permits. Sometimes, 
staging is mixed with trailer maneuvering or occurs in travel aisles. The staging area's surface is gravel 
and unmarked. No change in the surface material is planned. 
 
A freshwater hose is provided from the main building to the southwest corner of the parking lot. The 
location of the hose and washdown limit oversight by attendants. 

 
2.4.2. Solutions Explored: 
 

a. All concepts provide at least two 12' x 60' Ready Areas and Tie-down/wash areas. A consideration 
on offering one of the staging areas as a new washdown area is recommended. 
 

b. It is not practical to fully separate the Ready Areas from the maneuvering area, given the proximity 
of the ramp to the entrance. However, Concepts 2, 3 & 4 create protected ready areas and an area 
to wait for the ramp to clear to improve safety. 

 
c. The Tie-down areas are located along with the long-term boat storage. One of the two areas shares 

a space with the washdown area. As this is very short-term parking, the brief blockage of the long-
term boats is considered acceptable. During peak periods, additional tie-downs could occur along 
the storage area. 

 

d. An opportunity exists to relocate the washdown area to a more visible location near the ready areas 
if the gate house is relocated 

 
2.5. Maneuvering Area:

2.5.1. Existing Condition: 
 

The existing maneuvering area provides proper alignment to the ramp. However, it is located where all 
site traffic (vehicles and pedestrians) must pass through and create potential safety issues and conflicts. 
The surface of the maneuvering area is gravel and marked with concrete barriers to control vehicle 
movements. No change in the surface material is planned. 

 
2.5.2. Solutions Explored: 
 

a. Concepts with a one-way entrance and new exit drive reduce the conflicting movements in the 
maneuvering area.  
 

b. Concepts 2, 3 & 4 provide a protected area to wait for the ramp to clear.   
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c. Traffic control in the maneuvering area with either blocks or curbing is contemplated under all 
concepts.  

 
2.6. Ramp:

2.6.1. Existing Condition:  

The Ramp location is fixed. Ideally, it would be located further from the entrance; however, relocation 
is not practical given environmental and financial constraints.  

2.7. Parking: 

2.7.1. Existing Condition:  

Existing day-use trailer parking is along the harbor riprap. The vehicles/trailers are oriented 
perpendicular to the riprap. None of the spaces are pull-through. Two-way traffic patterns are used 
throughout the area. The existing parking area surface is gravel and marked with lime to control vehicle 
movements. No change in the surface material is planned. 

2.7.2. Solutions Explored: 

a. Concept 1 utilizes head-in angled parking for the vehicle/trailer combinations, making trailer 
maneuvering easier than the existing perpendicular ordination. A standard perpendicular parking 
configuration aligns day-use passenger vehicles east to west. All traffic circulation is two-way. The 
Star Island and the overflow parking areas remain as they currently exist. The parking alignments 
will be difficult to maintain with a gravel-surfaced lot.  

b. Concept 2 utilizes mostly pull-through angled parking for the vehicle/trailer combinations. Depending 
on availability, vehicle/trailer combinations can also use these spaces as head-in or back-in. The 
day-use passenger vehicles are aligned north to south in a standard perpendicular parking 
configuration. All traffic circulation is two-way. The Star Island and the overflow parking areas remain 
as they currently exist. The trailer parking is located away from the ramp (not desirable). The trailer 
space lengths vary, and the longer length spaces can accommodate two vehicle trailer combinations; 
however, efficient use of the space may require attendant assistance to prevent parking in the middle 
of the space.  

c. Concept 3 utilizes pull-through parking spaces for the vehicle/trailer combinations, which is the most 
desirable configuration for safety and maneuverability. The day-use passenger vehicles are aligned 
north to south. The Star Island and the overflow parking areas remain as they currently exist. The 
parking alignments are favorable for the gravel-surfaced lot. 

d. Concept 4 utilizes head-in angled parking for the vehicle/trailer combinations, making trailer 
maneuvering easier than a perpendicular orientation. The day-use passenger vehicles are aligned 
north to south. All traffic circulation is two-way. The Star Island and the overflow parking areas remain 
as they currently exist. The parking alignments are favorable for the gravel-surfaced lot. 

e. All concepts use east to west orientation for staff and short-term parking. This allows for the 
maximum number of spaces in an orientation that does not require travel through the staging areas. 
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2.8. Long Term Boat Storage Area: 

2.8.1. Existing Condition: 

Approximately, 61 spaces are provided for trailered boats are stored along Route 1A. The number of 
spaces occupied varies depending on seasonal need. 

2.8.2. Solutions Explored: 

No substantial changes are required. In refining concepts, items to consider are assuring sightlines are 
not impacted at the drive(s) onto Route 1A. In addition, it may be advantageous to identify areas to 
shorter and longer stored boats depending on the site layout constraints. These areas have been shown 
on the concept plans. Angled spaces were explored as an alternative, however there was a loss in the 
number of spaces available.  

2.9. Pedestrian/Handicapped Access:

2.9.1. Existing Condition:  

No designated pedestrian crossing area exists at Main Drive and to the restrooms. Two designated 
handicapped parking and access ways exist at the restroom area.  

2.9.2. Solutions Explored 

a. All concepts provide a crosswalk to access the kiosks along the main drive.  

b. Some additional handicapped areas could easily be added in the staff parking area and along the 
access drive as shown in various concepts if they are deemed warranted.  

c. The layouts do not bring the site into compliance with applicable ADA accessibility requirements; 
however, parking attendants can make additional maneuvering space available on an as-need basis 
with a gravel lot. 
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3. Design Guidelines:

The following guidelines were used in developing the conceptual plans. They are based on generally accepted 
standards and our experience in designing similar facilities:  

3.1. Design Vehicle:

a. The design tow vehicle is a 19' tow vehicle with a 26' boat on a trailer (45' combined with boat, 42' 
combination without boat). The width is 8 feet.  

b. Large trucks (IBH) utilize the facility. Minimum turning radii for the expected route will be incorporated 
into the layout.  

 
3.2. Main Access Drive: 

a. The minimum main access drive width is 20 feet for one-way traffic and 24' plus two 2-foot shoulders 
for two-way traffic.  

b. An adequate sightline must be provided at Route 1A (TBD) intersection. 

c. Turning radii are based on standard criteria for the towing combination. 

 
3.3. Staging Areas: 

a. One ready area and one tie-down area should be provided per launch lane (2 each).  

b. The staging areas shall be 12' wide and 60 feet long.  

c. Ideally, the Ready Area will be located before the ramp maneuvering area, and the Tie-Down is 
situated after that ramp.  

 
3.4. Maneuvering Area:

a. The minimum approach and departure lanes width are 20 feet.

b. The width of the area should match the ramp width. 

c. The minimum length is 50 feet from the end of the approach curve (the approach curve radius is 20 
feet). 
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3.5. Parking Areas

3.5.1. Towed Vehicles:

a. Standard towed combination = 40' x 10' (42' if no overhang available). 

b. Double axel towed combination = 45' x 10' (47' if no overhang available). 

c. Angled parking (60 or 45 degrees) is preferred. 

d. One-way circulation is preferred. 

e. Pull through spaces are preferred. 

f. Locate as close to the ramp as practical. 

g. The minimum width of the parking aisle is 25.'  

 

3.5.2. Passenger Vehicles: 

a. Parking stall size = 9' x 20' Preferred (9' x 18' min with wider aisle) 

b. The minimum aisle width is 24' for two-way travel, can be reduced to 15' for one-way 60 degrees 
angled.  

c. Long-term parking users (Isle of Shoals visitors) require 24-hour unrestricted egress for parked 
vehicles.  

d. Handicapped accessible parking and access requirements were not evaluated.  

 
3.6. Long Term Boat Storage:

a. The standard boat stored on the trailer is 26 feet long by 8 feet wide.  

b. The minimum parking stall size provided is 26 feet by 10 feet  

c. The preferred parking stall size is 30 feet by 10 feet. 

d. Angled parking (60 or 45 degrees) is preferred for back-in parking. 

e. The minimum aisle width is 30 feet (based on head out maneuvering). 

 
3.7. IBH Prep Area:

a. IBH requires an area for prepping boats before launch and after retrieval.  

b. IBH operations are seasonal and occur during non-peak season (spring/fall) making the area 
available for parking use during the peak seasons. 

c. IBH uses a short tractor and 45-foot double axel trailer. 

d. A Laydown area for rigging boats with a truck-mounted crane is required; the approximate rigging 
area required is 50' x 35'. 

e. Multiple rigging areas are preferred to accommodate a high tide launch window.  
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3.8. Wash down Area:

a. A single washdown area is required. 

b. The minimum size is 12' x 60'. 

c. The existing water connection is at the southwest corner of the parking area.   

 

Please do not hesitate to reach out with any comments or questions. 

Regards,  

  

Lawrence Wagner, P.E. 
Principal-in-Charge 

Kyle Vandemoer, P.E. 
Project Manager

 
 

Attached:  Rye Harbor Driveway & Parking Study Design Concepts 
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Introduction 
 

Written following discussions with numerous Rye Harbor business owners, recreational and 
commercial mooring holders, Town of Rye officials, PDA-DPH employees, and members of the 
Port Advisory Council, this report has been compiled in order to capture the information to 
identify: 

1. The existing uses of the Rye Harbor Marine Facility;  

2. The facility’s general economic impact; 

3. Options to improve current business operations;  

4. Potential infrastructure improvements to increase efficiencies;  

5. Aspirational options to improve business operations within the facility; and, 

6. Environmental / site challenges.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

2 
 

Rye Harbor History 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Prior to 1962, the vast majority of the Rye Harbor Marine Facility was a wetlands marsh, similar 
to the area found between the access road and Harbor Road to the south. The spoils from the 
dredging that occurred in the harbor in 1962 were placed on shore in the then existing marsh 
which created a facility measuring approximately 8.52 acres.   

 

 

                

 

 
Rye Harbor Circa 1940 

Rye Harbor 1962 – Post Dredge 
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In 2002, the roughly 3.75 acres between the access road and Harbor Road to the south, were 
subject of a marsh reclamation project, leaving just under 5 acres of usable space for all of the 
operations within the facility. The facility was originally owned and managed by the NH 
Department of Resources and Development (DRED) until it was transferred to the Division of 
Ports and Harbors (DPH) in 2005. 

 

 

Business Activity 
 

Rye Harbor is best described as a marine transportation facility that primarily supports the New 
Hampshire commercial fishing industry.  The Harbor also supports tourism and transportation 
charters, two businesses that sell prepared food, and a number of other maritime businesses, 
such as businesses that buy catch from the commercial fishing fleets and vessel maintenance 
companies.  The Harbor provides direct ocean access to recreational boaters who launch their 
vessels from the facility’s launch ramp and supports year round vessel storage and fueling 
capabilities for both recreational and commercial vessels.  

The businesses in the harbor that appear to attract the most customers are Granite State Whale 
Watch (GWW) and its affiliated snackbar / food service business known as Rye Harborside 
(RHS), and the Rye Harbor Lobster Pound (RHLP).  GWW is a large scale whale watch 
business that attracts over 12,000 visitors during the season, which generally runs from June 
through early October. GWW is the only large scale whale watch business providing this kind of 
excursion on a full-time basis in New Hampshire.  GWW’s snackbar / foodservice operation, 
RHS, sees approximately 900 transactions1 in a given season.  On a yearly basis, about 800 of 
those transactions are with one-time visitors. The remaining 100 transactions are generally with 
repeat customers.  RHLP runs a business selling live lobsters and restaurant style meals from 
the two-shacks it operates on the main access road.  Though its 2022 seasonal transaction 
count is not available at this time, RHLP’s seasonal transaction average between 2018 and 
2021 was 14,367 transactions over an average of 139 days of operation per season.2   

                                                           
1 A “transaction” is any single customer sale, regardless of the size of the order. 
2 Information on transactions was provided by the referenced businesses. 
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Charter Boat Activity:  There are twelve charter boat businesses operating at Rye Harbor 
providing fishing excursions, sightseeing tours, and transportation services to the Isles of 
Shoals. These businesses do the majority of their business in late May through early September 
each season.  Six of the twelve businesses provided information on the numbers of trips and 
passengers they saw during that time frame.  

 

Respondent Trips Passengers (Avg.) 

#1: Charter Fishing 30 6 Per Trip; 180 +/- 

#2: Charter Fishing, Tours 40 3 Per trip; 120 +/- 

#3: Charter Fishing, Tours 45 3 Per trip; 135 +/- 

#4: Charter Fishing 50 8 Per trip; 400 +/- 

#5: Charter Fishing, Tours 96 5 Per trip; 480 +/- 

#6: Sight Seeing and 
Transportation       

224 
Sightseeing; 70 Per Trip x 140 trips; 9,800 +/- 

Transportation; 17 Per Trip x 84 trips; 1428 +/- 

Totals (May – September) 485 12,543 Passengers over 100+/- days 

 

Commercial Fishing Activity 
 

Data provided by New Hampshire Fish and Game (NH F&G) illustrates the impact commercial 
fishing activity has on the fleet using the commercial pier and the local economy. Commercial 
fishermen are required to report their landings, which NH F&G tracks by weight and total market 
value.   

There has been an increase in fish landings at all three facilities DPH manages since 2018.  
Renee Zobel, who administers the Marine Resources Program for NH F&G, advises that lobster 
harvesting has stayed fairly consistent in New Hampshire state waters over time and that the 
majority of increases are catch being landed from federal waters.  Ms. Zobel was not able to 
provide a breakdown of species caught by weight as that information is confidential, but she 
was able to provide a table showing the diverse number of species of fish being harvested in 
area waters.  This information can be provided if there is interest in reviewing. She also offered 
that some of the species other than lobster harvested represent species identified in emerging 
fisheries / markets.  

 

Year Fishers Dealers Lobster (lbs.) All other (lbs.) Total weight Value 

2018 49 29 171,487 545,529.34    717,016.34 $1,173,924.62 

2019 66 31 101,324 914,572.33 1,015,896.33 $1,096,983.83 

2020 56 25 285,364 808,990.96 1,094,354.96 $1,926,641.18 
 2021 62 26 345,118 804,555.70 1,149,673.70 $3,253,642.95 
 2022 44 22 268,705 compiling compiling $2,212,200.54* 
 * To date as of 12/12/2022 
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It should be noted that the fishermen in this report landing in Rye Harbor pay a Pier Use Permit 
fee in order to land their catch.  The dealers purchasing those lobsters from the fishermen do 
not.  Requiring dealers to enter in to a right of entry (ROE) for use of the facility and requiring 
that they provide proof of insurance would be wise.  Charging a fee for use of the facility also 
represents an opportunity to increase revenues in order to support the operation of this public 
facility.  

 

First Responder Support 
 

Rye Harbor also supports numerous First Responder agencies, to include the New Hampshire 
Marine Patrol, NH F&G, and the Department of Environmental Services, which uses the facility 
to launch, recover, and fuel its vessels.  The United States Coast Guard frequents Rye Harbor 
and considers Rye Harbor a potential alternate fueling location should its system at Station 
Portsmouth Harbor go down for maintenance or otherwise. Rye Fire Department stores its 
Search and Rescue Jet Ski at Rye Harbor, which it uses to respond to maritime search and 
rescue calls.  A video link which shows how the Jet Ski is used can be found below this 
paragraph.  

The Rye Fire Department is the primary provider of medical aid at the Isle of Shoals and the 
responding department for Rye Harbor. In 2022, Rye Fire Department responded to four 
medical aid calls in Rye Harbor and nine medical aid calls involving Star Island where Rye 
Harbor factored in to the response, e.g. an injured person being transported to the dock where 
the Fire Department met the boat and provided treatment.  An additional 14 calls for service 
requiring the use of the Fire Department’s Jet Ski occurred during the year as well. These calls 
generally involved persons stranded on the rocks while at sea in smaller watercraft.  

 

Video Link to Rye FD Jet Ski demonstration: 
https://www.facebook.com/RyeFireRescue/videos/307046134556863 

 

Jurisdiction and Authority 
 

The PDA, acting through DPH, has;  

“…the responsibility for and jurisdiction over state-owned commercial piers and 
associated facilities, including the establishment of permit programs…wait lists … [and] 
fees. (RSA 12-G: 42, Additional Powers and Duties, Para. IX). Additionally, as it related 
to fees, PDA/DPH with the approval of the Board may set and collect fees related to 
“wharfage, dockage…mooring permits and waitlists… [and] Fees relating to state-owned 
commercial piers and associated facilities…” (RSA 12-G: 42, XI).   

Further, DPH’s statutory charge under 12-G:43 provides that DPH shall… 

“Plan for the maintenance and development of the ports … in order to foster and 
stimulate commerce and … commercial and industrial interests that may depend on the 
sea for transport of products, including such interests as may be desirous of locating in 
tidewater areas of the state; as well as to encourage the establishment of 
accommodations for the boat traveler, the area boat owners, the pleasure fishermen, 
and others who pass up and down our coast line or in its tributaries.  [RSA 12-G 43, (a)]  

https://www.facebook.com/RyeFireRescue/videos/307046134556863


 

6 
 

Aid in the development of salt water fisheries and associated industries. [Id at (b)] 

Cooperate with any agencies or departments of the federal government in planning the 
maintenance, development, and use of the state ports and state tidal waters. [Id at (c)] 

[and] Perform such other duties and functions relating to the administration, 
management, and operation of division property and division projects as are assigned to 
the division by the authority. [Id at (f)].” 

 

General Financial Situation 
 

With the exception of FY 2022, Rye Harbor as its own business unit within DPH, has generally 
operated in the black over the last five years, with revenues being directed to capital 
improvements at the facility that are non-grant related.  Some outliers for consideration are 
identified here:   

 Rye Harbor’s net income increased in FY 20 because of the funding related to 
the Army Corps of Engineers (ACOE) dredging of Hampton Harbor.   
 
Note: PDA-DPH’s statutory charge requires DPH to collaborate with federal 
agencies as it relates to the maintenance of navigation channels in the tidal 
waters as the State sponsor.  PDA-DPH’s ability to receive funding from the 
federal government through the ACOE relies heavily on the commercial nature of 
the activity in Portsmouth, Rye, and Hampton Harbors.  Though the state pays a 
cost match generally set at 25%, the federal government absorbs a large majority 
of the costs and the federal administrative requirements. 
 

 In 2021, Rye Harbor saw an increase in weather related maintenance and a 
spike in snow removal costs. 
 

 Rye Harbor saw more weather related repairs in FY 2022, the additional costs of 
the installation of a dedicated fire lane, and increased snow removal costs. 

 

 

1 Includes $585,000.00 of funding and expenses related to the Rye dredging project.  

2 $37,000 in repairs and $19,500 in increased snow removal costs. 

3 $53,800 in repairs; $46,000 to convert 30-minute parking to a Fire Lane; $21,575 in increased snow    
  removal costs; $121,375 in increased total expenses.  Note: But for these increases, Rye would  
  have seen a $47,455.00 net profit.  

 

 FY 2018 FY 2019 FY 20201 FY 20212 FY 20223 

Revenue $243,981.00 $303,871.00 $904,091.00 $337,885.00 $335,091.00 

Expenses $187,133.00 $250,733.00 $828,353.00 $312,457.00 $409,011.00 

Net $  56,848.00 $  53,138.00 $  75,738.00 $  25,428.00 -$ 73,920.00 
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Rye Harbor Access Agreements 
Pier Related Permits 

DPH administers a variety of pier related permits within Rye Harbor that authorize certain uses 
of the facility’s piers, as further described below: 

 

Permit Fees 2018 2019 2020 2021 2022 

Annual Pier Use $15,600 
(50 Vessels) 

$22,480 
(60 Vessels) 

$26,154 
(63 Vessels) 

$29,316 
(70 Vessels) 

$25,202 
(59 Vessels) 

Single Use Pier Permits $  1,314 $     227 $     440 $      216 -0- 

Skiff Permits (Rec) 30/$1,500 28/$1,400 30/$1,500 30/$1,500 30/$1,500 

Skiff Permits (Com) 43/$2,150 51/$2,550 51/$2,550 52/$2,600 49/$2,450 
 
Pier Use Permits:   

An Annual Pier Use Permit allows the permit holder to utilize space on the pier on a non-
exclusive temporary basis during the permit’s term.  The Pier Use permit may be issued 
to an applicant engaged in commercial fishing, charter, or cargo operations.  Off-site 
businesses may apply for a Pier Use Permit by articulating the needed pier use and 
what facility or facilities they need access to.   

A Single Use Pier Use Permit allows use of the pier on specific occasion and is issued to 
the owners or operators of transient commercial fishing vessels only.   

Examples of Pier Use Permit Fees: 

 DPH:  The permit fee for an Annual Pier Use Permit is $12.00 per foot of the 
vessel the permit is being issued for.  A $200 minimum fee is also established 
within the fee structure so for example, if a person sought Pier Use for a vessel 
that is 14’ in length, PDA-DPH would collect the $200 minimum fee rather than 
$168 using the $12 per foot fee. 

The Single Use Pier Use Permit fee is calculated at $6 per foot of the permitted 
vessel.  

 Kittery, ME – Kittery charges $10 per foot for a resident and $20 per foot for a 
non-resident for annual pier-use.  Kittery charges a $50 single pier-use fee for 
residents with non-residents paying $100. 
 

 Bar Harbor, ME: Bar Harbor’s “Commercial Use Fee” generally mirrors the PDA-
DPH Pier Use Permit.  It is exclusive to those engaged in commercial fishing, 
granting use of hoists, docks, ramps, dumpsters, and a parking permit for $250.   

Like the PDA-DPH Pier Use Permit, Bar Harbor will grant off-site businesses 
limited pier use through a permit.  Their “Seafood Buyers Permit” grants off-site 
business the right to enter the facility and use the loading zones and hoists for 
$5,000.00 annually.   

 
Skiff Permits:  A Skiff Permit allows those holding a commercial mooring permit or recreational 
mooring permit at Rye Harbor to secure a skiff to the skiff dock.  Skiffs are used by mooring 
holders to travel from the dock to their mooring in the mooring field. In the past five years, the 
harbor has seen an average of 78 commercial and recreational skiffs in the harbor.   
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Examples of Skiff Fees:   

 DPH: DPH charges an annual $50 fee which appears to be fairly average based 
on a review of other facilities, with some notable outliers. 

 

 Kittery, ME – Kittery charges $50 for a resident skiff permit and $120 for non-
residents.   

 

 Newburyport, MA – Newburyport charges $250 for a skiff permit which they 
refer to as a “Dinghy Permit”. 

 

Moorings, Mooring Permits and Waitlists 

Types of moorings and general rules – As a primer for this section, it is helpful to briefly review 
the several types of moorings that DPH permits and how they are impacted by the mooring 
waitlist. 

DPH currently permits 1,532 moorings in 29 mooring fields within the tidal waters of New 
Hampshire.  There are seven different types of moorings, all of which have slightly different 
requirements as it relates to application, reapplication, and permitting. 

 Types of Moorings:   
 

 General use mooring permit:  A general use mooring permit may only be held by an 
individual who is an owner of the vessel the permit is issued for and cannot be held 
by a corporation or a trust.  The phrase “an owner” is important as many people co-
own vessels because of the expense.  Regardless of how many “owners” there are 
of a vessel, only one can be named on the general use mooring permit. 

A general use mooring permit holder may submit an application to change the 
category of his or her existing mooring to a commercial use mooring permit at any 
time during the permit year provided he or she meets all of the commercial mooring 
application requirements contained within the Commercial Use Mooring Permit 
requirements found in Pda 506.08.  Should they do so the permit must remain 
commercial and cannot return to general use. 

 Commercial use mooring permit:   The holder of a commercial use mooring permit 
must produce documentation upon application or annual reapplication showing that 
the mooring was in fact used commercially.  In the case of a fisherman he or she 
must produce the current boat registration and fishing license, as well as proof of the 
sale of licensed species during the previous year.  A charter boat permit holder must 
produce a captain’s license, two forms of advertising, and documentation showing 
good standing with the Secretary of State. 

 Commercial mooring for hire mooring permit:  A commercial mooring for hire permit 
must be held by a shorefront property owner.  In most cases this is a marina or yacht 
club.  A landlord that rents the property may also qualify and allow the occupying 
tenant the use of the mooring.  The authority to grant a commercial mooring for hire 
belongs to the Board of Directors, which has delegated that authority to the 
Executive Director. 

 General use and commercial nearshore moorings: A nearshore mooring can 
generally be placed anywhere within the high water-mark at the shoreline and the 
low water-mark in the nearshore area of any mooring field or sub-filed.  These 
moorings are not as desirable as those found in the main mooring field as the vessel 
on the mooring is quite often unusable at low-tide. Other than being closer to shore 
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in shallower and sometimes less navigable water, the requirements for obtaining this 
type of mooring are identical to moorings found in the main mooring field.  

 Temporary seasonal use mooring permits:  Temporary seasonal use mooring 
permits are moorings at the location of an existing general use, commercial use, or 
shorefront property mooring, which the permittee has elected not to use for the 
season.  The next person on the waitlist is entitled to apply for the use of that 
location for that season.  It cannot be done for consecutive seasons and must be 
applied for during reapplication.  To date none has ever been issued by DPH. 

 Shorefront property owner mooring permit: The owner of shorefront property is 
entitled to one mooring permit exempt from the waitlist.  It must be in the shorefront 
property mooring area, which essentially means in front of the property.  The 
permittee must produce a copy of the deed, tax map, and recent tax bill, as well as 
the boat registration upon initial application.  Upon reapplication the deed and tax 
map are not required. 

 Non-revenue mooring permit: Non-revenue mooring permits are issued to State 
agencies and do not require the payment of the fee.  The majority are held by UNH 
and DES.  There is one non-revenue mooring located in Rye Harbor reserved for the 
use of DPH.  

 Waitlists and general rules – Unless one is the owner of shorefront property it is 
necessary to apply for the waitlist to obtain a mooring permit.  An applicant remains on 
the waitlist as long as they reapply each year.  The length of time one must wait varies 
by location, with Rye Harbor being one of the longest waits at about 30 years.  There are 
some areas in State tidal waters with no waitlist, such is some areas of Little Bay or the 
Piscataqua River.  When an opening occurs in a waitlisted area it is offered to the top 5 
on the waitlist by certified mail.  The mooring permit(s) are then issued in that order.  The 
application is reviewed by a staff member who coordinates the permit process.  It is then 
reviewed by the local harbormaster and the Chief and Deputy Chief Harbormasters to 
ensure it is a complete application and that the applicant is entitled to that permit. 

A mooring permit is for a specific location.  It allows the permittee to place their property, 
the block, chain, and ball, in State waters.  It is the permittee’s responsibility to ensure 
that the equipment is adequate and that it stays in the assigned location. 

Moorings cannot be loaned out. The assigned boat is the only one allowed on a mooring 
unless it is a skiff used to access that mooring.  If a permit holder wishes to change the 
assigned boat they must produce the registration and pay the difference in fee, if any. 

Mooring balls must be labelled with the permit holder’s last name and the permit 
number.  Reapplications are sent out at the first of the year and must be returned 
complete to the DPH by March 1st or within 10 business days if accompanied by the late 
filing fee.  The review process is the same as that for a new application.  

 Transferability – A mooring permit may be transferred in only two instances: 

 Transfer to Spouse:  A general use mooring permit, commercial use mooring permit, 
or shorefront property mooring permit may be transferred to the surviving spouse in 
the event of the death of the permit holder. 

 Commercial Mooring Transfers: It is possible to apply for the transfer of a 
commercial use or commercial for hire permit concurrent with the sale of a business 
or business unit.  The Board of Directors has delegated the authority to approve such 
a transfer to the Executive Director who then reports that transfer to the Board.  In 
such a case the application is subject to the DPH internal review process, but then is 
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reviewed by the Division Director and PDA legal counsel before consideration by the 
Executive Director. 

 
Moorings in Rye Harbor – There are a total of 152 moorings in Rye Harbor.  The break down is 
63 commercial, 83 general use, 5 shorefront, 1 non-revenue.  

 

Mooring Data 2018 2019 2020 2021 2022 

General Use Moorings 46 49 50 45 46 

Commercial Use Moorings 63 61 59 62 60 

Non-Revenue Moorings  0  0  0  0  0 

Shore Front Moorings   3  4  4  4  5 

General Use - Nearshore 43 40 39 39 37 

Non-Revenue - Nearshore  1  1  1  1  1 

Commercial - Nearshore  4  5  5  4  3 

REVENUE      

Rye Harbor Moorings $30,670 $38,564 $37,528 $36,522 $37,208 

Rye Near Shore  Moorings $  7,910 $10,496 $10,292 $  9,896 $  9,380 

Total $38,580 $49,060 $47,820 $46,418 $46,588 
Fees by Year $10 flat fee  ($12 LOA or $200) 

Eff. Apr. 1. 2019 
($12 LOA or $200) ($12 LOA or $200) ($12 LOA or $200) 

 

Note:  DPH does not give preference to New Hampshire residents for a mooring in New 
Hampshire tidal waters.  The primary reason for this is that all structures within the state’s tidal 
waters fall under the ACOE General Permit (GP).  The ACOE allows the state the ability to 
administer docks and moorings in tidal waters provided they follow certain rules, one being that 
the state may not discriminate against a person from another state seeking to hold a mooring 
within New Hampshire waters.  A violation of this provision within the GP could result in 
revocation of the GP, or the refusal to perform any dredging in the State. 

 

Right of Entry Agreements (ROE):  A Right of Entry (ROE) is a written license agreement 
between PDA-DPH and a business that authorizes the business to conduct certain business 
activities on DPH property. The agreement, revocable at will by DPH, reflects the rights, 
privileges, and responsibilities of both parties for a specific period of time.  
 

There are 17 businesses in Rye Harbor that have formalized 19 ROE’s with PDA/DPH.  The 
terms found in these documents are generally consistent, with minor differences related to the 
nature of the allowed business.  Some are engaged in charter operations only, while some sell 
souvenirs, bait, tackle, live lobsters, etc. These businesses have access to DPH provided 
restrooms, as well as the on-site dumpster for trash disposal.  Shack owners can tap into the 
DPH water line at their own expense and subject to the installation of their own water meter. 

10 of the businesses with ROE’s in Rye Harbor combine a water-based business having a Pier 
Use Permit with a land based structure or “shack”. The ROE terms specify the allowed use at 
the shack.  All ROE holders with shacks pay a $1,000 per year fee for the space the shack 
occupies, calculated between July 1st and June 30th and have insurance and other 
requirements.  All Rye Harbor ROE’s are currently set to expire on June 30, 2023.  
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Concession Contract:  One Rye Harbor business, RHS, a snack bar operated by GSWW, also 
holds a food concession contract in the harbor.  RHS sells restaurant style food items such as 
breakfast sandwiches, lobster rolls, burgers, and hotdogs.   

The concession contract contains the same $1,000 rental fee for the space that ROE holders 
must pay and has the same general terms as the ROE’s, with a handful of additional 
requirements, which include: 

 Section 19 of the contract titled, “Accounting Methods and Payments” states in 
part that “All gross income received by the operator shall be recorded by cash 
registers” and that “register tapes shall be available to PDA-DPH for audit and 
inspection purposes.”  The concessionaire is also required to 
“maintain…permanent books of accounts and records, including 
inventories…expense[s], receipts and disbursements and other 
information…available at all times for inspection [audit] by PDA-DPH”. 
 

 Section 21 of the contract titled, “Personnel” empowers PDA-DPH to take certain 
actions concerning the concessionaire’s personnel.  The section states in part, 
“…whenever PDA-DPH shall notify the concessionaire in writing that any person 
employed on the premises, in its opinion, is incompetent, disorderly, unsanitary 
or otherwise unsatisfactory, such conditions shall be corrected or such person 
shall be discharged and shall not again be employed without consent of the PDA-
DPH.” 

There is one other business at Rye Harbor that sells restaurant style food items, RHLP.  RHLP 
currently sells these items (lobster rolls, chowder, steamed clams) pursuant a waiver under its 
ROE, which, as drafted, permits the operation of a lobster pound. 

Currently, there is no additional fee associated with the right to sell restaurant style food items at 
Rye Harbor, whether it be under the RHS concession contract or the waiver under RHLP’s 
ROE.  

Looking ahead, it would be advisable for any ROE holder who desires to sell restaurant style, 
ready to eat, food items to have a corresponding concession agreement with PDA-DPH.  A 
concession agreement should contain a provision ensuring an appropriate fee is paid for the 
right to operate a restaurant style business from and on property of the State of New 
Hampshire.  This fee would support facility upkeep and operations.  Toward that end, examples 
of such agreements are discussed below.   
 

Comparable State Contracts 
 

Department of Natural and Cultural Resources (DNCR) – DNCR is responsible for the 
operations and management of Odiorne Point State Park which, like Rye Harbor, is located in 
Rye, New Hampshire.  DNCR was interested in allowing limited food concession services at 
Odiorne Point State Park.  Using the Request for Proposal (RFP) process, DNCR identified and 
assessed applicants, then entered into a contract for “food concession services” at Odiorne on 
March 25, 2022 for the 2022 season.  The concessionaire, a catering company operating out of 
Newmarket, NH, entered into a five month contract (May 15, 2022 – October 15, 2022) with 
DNCR, agreeing to pay DNCR $1,000 per month to rent an existing food concession space, as 
well as 10% of total gross sales, both payments being due on the 15th of each month.  The 
caterer was also granted a renewal option for the same time period with the same terms for the 
2023 season.  
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The terms and conditions in the DNCR contract and the concession contract PDA-DPH 
currently has with Rye Harborside are similar.  Noted differences, however, are that where DPH 
mandates the methods used by Rye Harborside to record their sales and reserves the right to 
inspect and audit the concessionaire’s books, DNCR requires the concessionaire to prepare 
daily sales reports and submit a statement of gross receipts by the 15th of each month. 
Additionally, DNCR requires the concession fees noted above; PDA-DPH does not require Rye 
Harborside pay a percentage of their profits and its base fee is quite a bit lower.  

Pease Development Authority – The Pease Development Authority has a food concession 
contract with Great Circle Catering in the airport terminal building at Pease International Airport 
and with Galley Hatch Catering which operates Grill 28 in the golf course clubhouse.  Both 
contracts closely mirror the requirements related to records review, cleanliness, rules, 
regulations, quality of services, pricing based on prevailing market conditions and licensing 
found in the RHS and DNCR contracts. 

Both PDA contracts are set for a term of years with the ability to extend the contracts in one-
year increments.  Though neither concessionaire pays rent or utilities, each pays a percentage 
fee based on their gross revenues: 

 Great Circle concession fee – In the first three years of the contract Great Circle 

is required to pay 10% of its gross revenues, computed monthly, excluding sales 

tax and gratuities.  Years four and beyond see increases in this fee up to 14% in 

option years beyond the seven years outlined in the contract.  These incremental 

increases also take enplanements into consideration.  If enplanements year to 

year increase, the percentage fee increases accordingly based on the year of the 

contract.  If enplanements remain flat or drop, the fee remains the same as the 

preceding year. If at any time during the life of the contract after the initial three 

year time period enplanements drop below 50,000, the percentage fee reverts to 

10%. 

 Galley Hatch concession fee – PDA first entered this agreement with Galley 
Hatch in April of 2009.  Since November 2017, the concession fee paid to the 
PDA has been set at 17% of gross revenue. 

 

Parking Related Permits 
 

Rye Harbor has seen an average of 5,662 cars parked in the facility’s parking lot per season 
since 2018.  In 2018, 6,962 paying vehicles were recorded as parking at the facility, with the 
recorded low being 2021 with 5,138 vehicles parked.  In 2021, out of the 5,138 vehicles parked, 
no fees were collected for 1,274 “Complementary 30-Minute Parking Permits” that parked within 
the facility’s lot.  

The majority of visitors parking at the facility are primarily visiting GSWW and RHLP.  There are 
also a number of recreational boaters who launch their vessel then park their vehicle and trailer 
in a designated area within the lot.  The five year average for launching and trailer parking 
stands at 749. 

Customers enjoying GSWW, RHLP, or a charter generally travel on foot directly from the 
parking lot to the Recreational Pier, but a significant number find themselves walking on the 
access road to visit the shacks that run along it or, across the intersection at the parking lot 
entrance to get to RHS or the bathroom facilities. The pedestrians traveling on the access road 
sometimes impede motor vehicle traffic and could find themselves in danger should a driver 
become distracted.  At times, activity at RHLP, whether it be customers ordering or eating food, 
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as impeded traffic flow at the harbor entrance.  Efforts have been made to remedy this situation, 
but this issue should be addressed in all ROE’s moving forward. 

In response to public safety concerns in the Harbor, the 30-minute free parking area along the 
guardrail was converted to a Fire Lane in 2022.  The elimination of the 30-minute parking area 
worked to cut down on accidents and near misses on the access road, generally solved the 
vehicle and pedestrian congestion problem along the access road, and, most importantly, 
provided a place for emergency vehicles to operate should an emergency arise.  Parking for the 
businesses within the Harbor is now exclusively located within the facility parking lot and is 
available for the requisite $5 parking fee, which appears to be very low when compared to other 
locations along the seacoast.  

 
Examples of Parking Fees Charged by Similar Facilities 
 

 Parking for Hampton Beach State Park and Wallis Sands State Park; 

 $15 for Cars 

 $30 for an RV, Empty Bus or Van. 
 

 Parking for Maudslay State Park, Newburyport;  

 MA Resident Vehicle - $5 

 Non-MA Resident Vehicle - $20 

 

Parking Activity 2018 2019 2020 2021 2022 

General Parking Fees $34,810 $31,155 $26,020 $19,320 $28,480 

Daily Seasonal Parking Permit and Sticker $  2,175 $  1,500 $  2,025 $  1,350 $  1,425 

Overnight Parking (Rec)  Not Avail. Not Avail. Not Avail. $  4,285 $  4,540 

Overnight Parking Permit (Season)  $  6,065 $  6,830 $  5,550 $  1,925 $  3,795 

Seasonal Overnight Parking Permit and Sticker $     750 $  3,600 $     600 $  2,100 $  2,250 

 

General Daily Parking, Trailer Parking and Boat Launching (Pda 604.08):  A daily parking 
ticket allows the holder to park one vehicle on the day of purchase between sunrise and 11:59 
p.m. in the lot. 

A daily combination parking ticket allows the holder to park one vehicle and one trailer in the lot 
on the day of purchase between sunrise and 11:59 p.m. The ticket holder is also permitted to 
launch and recover their vessel between sunrise and 11:59 p.m. at the boat launch. 

Daily parking and daily combination parking tickets are nontransferable. 

 
Daily Seasonal Parking Permits (Pda 604.09):   A daily seasonal vehicle only parking permit 
allows the holder to park one vehicle in the lot between sunrise and 11:59 p.m. on a space 
available basis.  Generally, about 25 people who hold moorings in the Harbor apply for these 
permits on an annual basis. 

Daily seasonal combination parking permits allow the holder to park one vehicle and one trailer 
in the lot between sunrise and 11:59 p.m. The permit holder is also permitted to launch and 
recover their vessel at the boat launch area. 

Daily seasonal parking permits and stickers are nontransferable and are valid only for the single 
vehicle specified in the permit application. 
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Overnight Parking Permits (Pda 604.10):  Overnight vehicle only parking permits allow the 
holder to park one vehicle from 6:00 p.m. of one day to 6:00 p.m. of the following day for up to 6 
consecutive nights during the season in the lot on a space available basis.  Only one multi-night 
permit under this paragraph shall be issued for any one vehicle during the season but, there are 
no limits on the number of overnight vehicle only parking permits that can be purchased for non-
consecutive nights.  A majority of these permits are held by Star Island staff with the remainder 
being held by Rye mooring holders who take multi-day trips on their vessels. 

Overnight combination parking permits allow parking from 6:00 p.m. of one day to 6:00 p.m. of 
the following day for up to 6 consecutive nights during the season for a vehicle and trailer, 
including the right to launch and recover the vessel from the boat launch.  Only one multi-night 
permit under this paragraph shall be issued for any one vehicle during the season but, there are 
no limits on the number of overnight vehicle only parking permits that can be purchased for non-
consecutive nights. 

 
Seasonal Overnight Parking Permits for Seasonal Overnight Parking at Rye Harbor 
(604.11): A seasonal overnight vehicle only parking permit allows the holder to park one vehicle 
for any period of time at any time during the season, on a space available basis in the parking 
lot.  Seasonal overnight parking permits are nontransferable and are valid only for the single 
vehicle specified in the permit application.  As with the standard overnight parking permit in 
604.10, the majority of these permits are held by Star Island staff with the remainder being held 
by Rye mooring holders who take multi-day trips on their vessels. 

Looking ahead, it appears appropriate to look at ways to better manage the limited motor 
vehicle parking area and Rye Harbor and to leverage technology to make parking more efficient, 
safer, and enhance its revenue generating capabilities in order to ensure funds are available for 
facility maintenance and improvements. 

 

Fuel Sales and Vessel Storage 
 
Fuel Sales:  There are two fueling points in Rye Harbor with unleaded and diesel fuels 
available.  Another fueling option available to commercial vessel owners is to purchase fuel 
directly from vendors who maintain a ROE with the division and pay a flowage fee of $.10 per 
gallon. In order to purchase fuel directly from one of the two approved vendors, the boat owner 
must have DPH’s permission, the permission of the local fire department, a pier use permit, and 
approved variance from the State Fire Marshal’s office.  Presently, there are 16 approved 
variances in Rye Harbor. 
 

 2018 2019 2020 2021 2022 

Fuel Flowage Fees 
(Trucks)  

$    4,316.82 $    4,302.78 $    4,688.49 $    8,831.35 $    4,417.14 

Fuel Sales (Pumps)  $110,232.50 $171,114.13 $185,149.16 $159,267.34 $194,860.24 

 

You will note that there are a number of spikes and drops in revenue over the last five years.   
The Portsmouth Fish Pier seawall collapse in 2019 had a large impact on the increase in fuel 
sales in Rye as those who normally fueled at the fish pier shifted to Rye for their fuel.  The 
pumps at the Portsmouth fish pier remained out of service due to reconstruction of the wall until 
early 2021 which in part, accounts for the increased sales at the pump.  Additionally, the pumps 
in Hampton were down for a time during the same time frame due to difficulties with the 
installation of a new dispenser, which also increased sales in Rye Harbor. 
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The 2021 dip in Rye’s commercial unleaded sales was due to the pump on the commercial side 
being placed out of service by DES until extensive repair work was done.  That pump was down 
until summer of 2022 due to the nature and complexity of the required repairs.  That pump came 
back online just before Rye’s recreational unleaded pump went down in late June 2022.  The 
money to repair the pump and replace the fueling station as a whole has been approved and 
plans for that work are being completed now.  

The near 100% spike in Flowage fees from the previous three year average of $4,436.03 in 
2021 occurred during the dredge in Rye Harbor that year.  The dredging contractor (Prock 
Marine) took on all of its fuel exclusively from the approved vendors.  

Vessel Storage:  Vessel storage within the facility is done on a “space available” basis. In FY 
2022 PDA-DPH saw 55 boats stored within the facility over winter.  The rate for winter storage is 
$18 per foot using only the vessels length indicated on the registration, not the total length of the 
vessel and trailer combination.  PDA-DPH collected $23,584.00 in winter storage fees this past 
FY.   

Over the summer, the division saw 63 vessels stored within the facility at a rate of $36 per foot.  
PDA-DPH collected a total of $48,979.00 in storage fees.  The total vessel storage revenue 
collected for the FY was $72,563.00. 

The number of vessels stored within the facility stays relatively steady, which provides for a 
predictable revenue stream.  The five year average for vessel storage sits at $66,082.00 with 
the high being the 2022 FY after a storage rate increase went in to effect in CY 2021.  The low 
was in FY 19 when Rye Harbor saw total vessel storage income of $61,811.00. 

 

Environmental Challenges 
 
Rye Harbor is continuously challenged by severe weather events that strike the seacoast of 
New Hampshire.  These challenges must be considered as plans for the future are 
contemplated.  Unlike Ragged Neck and Odiorne State Park, Rye Harbor sits at or just slightly 
above sea-level.  While all three state facilities see the effects of the severe winds that 
accompany these weather events, mostly in the form of Nor-Easters, Rye Harbor also sees 
significantly more flooding. 

Even when there is no storm activity, the facility will see some flooding an average of twice per 
month during spring tides (sometimes referred to as King tides).  The following pictures were 
taken as part of the 2020 dredge of Rye Harbor.   
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The picture above was taken at approximately 12:30pm on November 17, 2020.  This was a 12.1 ft. 

Spring or “King” tide.  Note the “pond” in the center of the lot that enters the facility from the drainage 

swale located in the middle of the seawall. The next Spring tide will occur on Monday, January 23, 2023, 

where Rye Harbor will see a 13.06’ tide. 

 

 

 

 

 

 

 

 

 

 

 

 

 

For comparison, this picture was taken on March 3, 2021 at 8:14am.  This was a -1.1 ft. “Neap” tide. 

 

 

 



 

17 
 

The picture of the storm surge on December 23, 2022 was taken at approximately 11:00am.  The predicted 
time of high tide was 10:38am.  The tide was projected at 11.60 ft.  
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A review of the State of New Hampshire Hazard Mitigation Plan and the National Oceanic and 
Atmospheric Administration’s Storm Events Database indicates that Rye Harbor and the 
seacoast in general has seen the effects of high winds and extreme flooding in reportable 
storms on 10 occasions since January of 2018.  Though all of the storms caused some level of 
damage in the seacoast area, the back to back storms in March of 2018 were significant enough 
that a federal disaster was declared. The disaster caused $709,508.47 of damage between 
Hampton and Rye Harbors.  Rye Harbor saw $82,894.82 of that damage to the access road and 
parking lot, launch ramp, seawall, fuel system and a storage building that was damaged beyond 
repair and had to be replaced. 

The effects of climate change and sea-level rise are also concerns in Rye and in the seacoast of 
New Hampshire as a whole.  NOAA’s predictions, which also appear in the State of New 
Hampshire Hazard Mitigation Plan, are that the New Hampshire seacoast may see a 1’ to 1.5’ 
increase in sea-level by 2050.  If NOAA’s data and predictions hold true, that equates to a rise 
in sea-level of approximately 0.44” – 0.66” per year between 2023 and 2050.   

A rise in sea-level would certainly compound the damage the Rye Harbor facility currently sees 
from storms that impact the harbor.  In fact, if one observes the Table of Significant Weather 
Events included with this report which shows storm information collected from NOAA and the 
NH Division of Homeland Security and Emergency Management, an interesting increase in 
storm frequency and severity has developed since 2018.  The last significant reportable coastal 
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flooding event NOAA and HSEM felt rose to the level that it should be reported occurring prior to 
2018 was Superstorm Sandy in November 2012.  However, since 2018 there have been 
multiple reportable storms each year.  This apparent increase in storm frequency and severity is 
a factor that should be considered in any improvements made to infrastructure and the division’s 
overall business model in the future.  Toward that end, the importance of revenue generation to 
support continued facility capital improvements and hardening against these environmental 
conditions cannot be overstated.  

 
WMUR article link featuring Rye Harbor: 
https://www.wmur.com/article/rising-sea-levels-new-hampshire-seacoast-83122/41046015# 

 

Rye Harbor is the DPH facility that has seen the majority of damage from these increasing 
storm conditions.  The outline provided here was taken directly from the Initial Damage 
Assessment (IDA) form submitted to New Hampshire Homeland Security and Emergency 
Management following storm Elliott in late 2022;   

Roadway cleanup/repairs: $12,000.  

Seawall Repairs: $10,000 (Minimum) 

     -Potentially upwards of $100,000 if substantial mitigation is called for.  

Pre-storm preparations: $5,000 (Approximation) 

Emergency Line Handling: $4,000 

Building Inspection: $2,600 

          -Potential repair costs upwards of $10,000 should environmental  

           concerns be identified. 

          -$800 per month cost for a temporary construction building should the  

           office be found to have more significant structural or environmental  

           damage.  

Flooring, Trim/Structural repairs; $3,000 (Approximation) 

Fuel System Inspection: $2,500 for both Rye and Hampton Harbor facilities. 

          -Potential replacement of fuel controls in Hampton - $12,000 

          -Potential costs for fuel line repairs/replacement - $15,000 

Hoist control handles: $1,125.00 

 

Actual costs:  $34,725.00+/- 

Potential costs: $147,000.00+ 

 

Note:  The actual end costs may vary significantly in either direction.  These estimations 

are being made on a very compressed time line at the request of NH HSEM.  PDA-DPH 

reserves the right to amend these estimations at any time after submission if new cost 

information or errors in calculation come to light. 

https://www.wmur.com/article/rising-sea-levels-new-hampshire-seacoast-83122/41046015
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Potential Infrastructure Improvements 
 

With the foregoing in mind, DPH has identified a number of projects that, subject to funding, 

would work to improve infrastructure within the facility as it relates to existing environmental 

concerns, potential climate change concerns, and general improvements to operations and 

service to our customers.   

Rip Rap Seawall:  The seawall works to protect the State office, fuel pumps, septic system and 

businesses operating within the facility. Severe storms over the last decade where seawater 

flowed over the top of the seawall into the facility has degraded the wall by pulling the smaller 

supporting rip rap and finer elements of the wall into the sea as the water has receded.  The 

loss of the smaller elements within the structure has caused it to drop several feet thereby 

lessening its effectiveness and increasing the risk of damage to and failure of infrastructure 

within the facility. 

Should PDA-DPH receive funding to repair / reconstruct the seawall, the proposal would be to 

raise it at least to the vertical and seaward dimensions that existed prior to the last presidentially 

declared disaster that greatly impacted the seawall in 2018. 

Vessel Launch Ramp: Though the division has made efforts to extend the life of the structure 

over the years, time and the harsh conditions existing in the harbor, has brought it to near end 

of serviceability.   

PDA-DPH would propose to deconstruct the existing 35’x120’ launch ramp, replacing it with an 

80’x150’ structure that would allow for side by side launching with a central float system dividing 

the two launching areas. The larger ramp would better facilitate the launch and recovery of large 

fishing vessels and sailboats.  The addition of the float system dividing the ramp creates a safer 

and more convenient experience for recreational boaters who trailer their vessels to the facility.  

Recreational Pier and Float System Replacement: The existing Recreational Pier that 

handles all of the foot traffic of passengers and recreational boaters making their way to the 

floating docks is sound, but is showing signs of deterioration.  It is a timber structure that is 15’ x 

75’.  PDA-DPH would propose replacing this structure with a 20 ’x 80’ structure constructed of 

steel jacket piles and a concrete deck for durability.   

The floats attached to this pier used for loading and offloading passengers and equipment are 

over 20-years old and are showing the wear and tear that is to be expected in the harsh marine 

environment.  PDA-DPH would propose replacing them with newly constructed two 12 ’x 15’ 

and 10’ x 30’ concrete floats. 

Commercial Float and Pile system Replacement: The floats that service the commercial pier 

have been in use for in excess of 20-years, and while still serviceable, are nearing the end of 

their useful life.  The piles that keep the floats in place have been used much longer than the 

floats and are also showing the effects of decades of use.  The floats support the gangways 

used by commercial fishermen and some charter and recreational users to get to the 

commercial pier for cargo operations, refueling, and loading of supplies.  

PDA-DPH proposes to replace the current dock structure with eight steel jacket piles and seven 
newly constructed and substantially stronger wooden floats.   This change will increase the 
longevity of the system and lower the amount of required maintenance.   
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Elevated Retail and Storage Deck system:  PDA proposes the design and construction of 
elevated retail and storage space to support commercial pier use holders with shacks and retail 
concessionaires.  This controlled space will support charter vessel ticket sales, bait and tackle 
sales and storage, and food concessionaire space, as permitted.   
 
Subject to PDA Board approval, engineering and permitting, PDA would propose the 
construction of a 16' x 120' deck that is elevated a minimum of 3' to avoid flooding that occurs 
within the facility, building small shack like structures of varying sizes on the deck with utilities.  
The shacks will be owned and maintained by PDA-DPH and vendors will operate through Right 
of Entry, Pier Use License Agreement, and/or Concessionaire Agreement. 
 
Potential Funding Streams –  

 ARPA: On November 14, 2022, DPH made application through the Governor’s Office for 

Emergency Relief and Recovery (GOFERR) for funding to make infrastructure 

improvements in Rye Harbor.  Should PDA-DPH receive funding, DPH would seek to 

create a raised deck-like structure that the shacks contemplated in the project would be 

placed upon to keep them above the level of flood waters. 

 

 FEMA Disaster Mitigation Funding:  There are presently nine (9) open presidentially 

declared disasters in the State of New Hampshire.  The latest storm which occurred over 

Christmas is currently in the Damage Assessment phase with over $10m of damage 

being reported throughout the state.  Just over $1.2m of that damage has been reported 

in Rockingham County and it is very likely that an application for FEMA public assistance 

will be made sometime within the next 30-days. 

 

Whether a disaster is declared for this most recent storm or not, PDA-DPH qualifies to 

apply for disaster mitigation funding through the two most recent disasters declared in 

July of 2021.  Presently, that funding split is set at 75% Federal to 25% State.   

 

Note:  There was a period of time in the two disasters declared in July of 2021 where the 

funding split was set at 90% Federal and 10% State.  It would be wise to wait and see 

what transpires with this latest storm to see if that favorable rate is applied before 

considering this approach. 

 

 FEMA Building Resilient Infrastructure and Communities (BRIC) grant:  The 

Building Resilient Infrastructure and Communities (BRIC) grant program supports state, 

local, tribal and territorial entities undertaking hazard mitigation projects.  It does not 

require a declared disaster in the jurisdiction making the application, just that there is 

problem related to past disasters or natural hazards that requires prevention or 

mitigation.  

 

The benefit of the BRIC program is that it fully considers creative solutions to recurring 

events identified in a qualified applicants plan.  FEMA still requires a detailed Benefit / 

Cost Analysis but, unlike FEMA Public Assistance programs, it appears to consider the 

totality of an applicant’s situation to include long range aspirational goals. 
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Executive Summary 
 

PDA-DPH recommends the following short term and long term aspirational actions at the Rye 
Harbor facility. 

 

Short-Term Recommendations:  

 Credit Card payments for parking:  Presently, DPH only accepts cash at the parking 
kiosk which has been inconvenient for customers using the facility and creates cash 
management issues, such as daily bank deposit runs.  User friendly equipment exists 
where, after a limited amount of training, division personnel will be able to accept credit 
cards for parking and launching. 
 
The implementation of this capability will allow for the automated collection of parking 
transactions which will lead to more efficient record keeping.  It will also allow DPH to 
capture potential lost parking revenue from potential customers who might choose not to 
park at the facility because they have no cash on hand.   
 
PDA-DPH currently accepts credit card payments for fuel at all of its facilities, so this is 
something DPH already has experience with.  
 
DPH has conducted a preliminary investigation into the possibility of implementing the 
program immediately should this be considered a viable option, with full consideration of 
Payment Card Industry Data Security Standard requirements in mind. 
 

 Parking lot and Parking Enforcement considerations: In the late summer of 2022, 
DPH restructured the parking situation in the lot.  The area that had been considered 
employee and crew parking, which was closest to the access road, the kiosk, and the 
state office, was changed to “Short-Term” parking.  A portion of the Short Term parking 
area was reserved for those with walking disabilities who possessed a Handicapped 
Placard.  The remainder of the Short Term area was reserved for those visiting the 
shacks or the DPH office.   

The next area heading north in the facility and just beyond the launch ramp was 
considered “Long Term” parking.  This area was reserved for customers taking 
advantage of the Whale Watch, charters, and other businesses in the area where they 
would be in the facility for greater than one-half hour. 

The next area north and just before the area reserved for trailers being turned within the 
facility was the “Employee and Crew” parking area.  This is area was used by PDA-DPH 
employees and the employees of the businesses at the Rye Harbor Marine Facility 
during the business day. 

The final area to the north was considered the “Star Island and Overflow” parking area.  
Generally, those travelling to Star Island as a guest or an employee required parking for 
several days and as such, this was considered the best solution for their parking needs.  
PDA-DPH recommends that we continue this parking scheme for the 2023 season.  

Historically, enforcement of the parking rules relied completely on the cooperation of the 
facility’s tenants.  On numerous occasions tenants would dismiss the rules established 
by DPH and the official signs placed on the access road and in other areas within the 
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facility.  When tenants saw what they perceived as preferential treatment being afforded 
to another tenant, or blatant disregard for the rules and official signage, they felt 
empowered to engage in similar activity.  This has created a great deal of conflict 
between the tenants, the staff, and PDA-DPH.  Uniform treatment and enforcement of 
parking requirements must become the norm at Rye Harbor. 

The Chief Harbor Master (CHM) and the Deputy Chief Harbor Master (DCHM) are 
certified police officers in the State of New Hampshire. Their positions require that they 
“…hold a valid and current certification as a full-time police officer in accordance with 
RSA 106-L:6 and any rules adopted thereunder” (RSA 12-G:42, III). Further, the CHM 
and DCHM are further empowered “enforce, investigate, and prosecute [any] “[o]ffense 
under New Hampshire law occurring on division property [or] on vessels secured to or 
immediately adjacent to division property.” (RSA 12-G:51).   

Historically, the CHM and the DCHM have limited their enforcement actions to the laws 
contained within RSA 12-G and the administrative rules directly associated with the 
divisions operations.  That said, the CHM and DCHM could take on an expanded 
enforcement role as it relates to the enforcement of the motor vehicle laws contained 
within the New Hampshire Statutes, specifically those found within RSA 265:68, 
Stopping, Standing or Parking.  Consultation with the New Hampshire Attorney 
General’s Office may be necessary before taking any increased enforcement action. 

 Potential changes to Right of Entry and Concession contract terms:  Presently, as 
outlined in the “Rights of Entry and Contracts” section of this report, there are 17 
businesses in Rye Harbor that have ROE’s and one food concession agreement with 
PDA-DPH.  16 of those businesses combine a water-based business with a land based 
structure or “shack”.  These ROE’s all expire on June 30, 2023. 

The $1,000 per season fee charged for a general ROE within the Rye Harbor Marine 
Facility has not been increased in many years and an increase should be considered in 
future years.  Additionally, any new ROE’s should include, but not be limited to, 
provisions relating to the following: 

1) Holders of a ROE agree to comply with the parking scheme designed and 
enforced by DPH and understand that failure to do so will result in a loss of 
driving and parking privileges at the Rye Harbor Marine Facility and / or a 
summons for the violation of the parking laws outlined in section RSA 265 of the 
NH Revised Statutes Annotated; and 

2) Use of the shack facility is strictly limited to the permitted use under the ROE.  
Any amendment to that use requires permission from the PDA-DPH and the 
negotiation of additional ROE terms to support the activity. 

PDA-DPH recommends that RHS and RHLP along with any other entity that wishes to 
sell restaurant style, ready to eat food items at Rye Harbor, be required to enter into 
Food Concession Contracts that include the standard per year rental fee contained in 
the general ROE (historically $1,000) and the payment of a percentage of gross profits 
based on their gross receipts, similar to the agreements identified in the “Concession 
Contracts” section of this report.  This would treat these food service businesses in a 
manner consistent with similar operations on other state property, generate revenue for 
facility maintenance and improvements, and recognizes that state property should not be 
used to potentially put these food service businesses at a competitive advantage to 
similar operations on private property.  Additionally, the ROE’s must address clear 
requirements for waste collection and provide a single area within the facility for the 
location of picnic tables where purchased food could be consumed. 
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As it relates to a concession fee, PDA-DPH recommends a 10% of gross revenue rate, 
which is consistent with the rate charged by DNCR just up the road at another state-
owned facility, but somewhat lower than the rates charged at the Pease International 
Tradeport. 

Finally, PDA-DPH recommends that these new ROE’s and Concession Contracts run 
from July 1, 2023 through April 30, 2025.  This term would allow an opportunity to see 
how these new provisions work, allow for adjustments in future ROE’s, and result in 
putting these ROE’s on terms that more closely align with seasonal operations (May 1 
through April 30).  

 Expand Pier Use Permit requirements to include Vendors conducting business 
with the commercial fishing fleet.  DPH is in the process of amending and readopting 
Section Pda 600 in the Pease Development Authority’s administrative rules.  PDA-DPH 
proposes to require those companies purchasing catch from fishermen landing their 
catch at DPH facilities to apply for a Pier Use Permit covering their business activities, 
including the use of the facility’s piers and hoists, and to indemnify PDA-DPH for any 
related loss. 

 
Long-Term Recommendations:  

 Parking: PDA-DPH will engage in a continued review of facility parking management to 
determine the most appropriate and cost effective way of managing the limited parking 
resource at the facility, with consideration of things such as nature of use, graduated 
rates, limited temporary free parking, increased use of technology, and parking impact 
fees. 
 

 Physical Improvements to the facility’s infrastructure:  PDA-DPH has the option of 
investing in the projects identified in the “Potential Infrastructure Improvements” section 
of this report. Should it be determined that any of these projects should be undertaken, 
any one of the funding sources could be considered to potentially fund the planning, 
permitting, and construction.  PDA-DPH also has the option of seeking funding directly 
from the State of New Hampshire as part of a capital improvement effort. 
 

 Implement recommendations made in the Rye Harbor Parking Study: PDA-DPH 
has the option of fully considering the plans contained within the parking study, 
potentially adopting one of the four conceptual plans, a portion of one or several plans or 
continuing operations as they are now and adopting the optional parking scheme with 
enhanced requirements added into the ROE’s and enforcement options. 
 

 Boat Storage: PDA-DPH will evaluate seasonal boat storage policies/procedures in 
regards to the facility space occupied and monetary return. 
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